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ADDENDUM 1

2014 ASPHALT RESURFACING PROGRAM

RE: Prevailing Wage Rates, Norfolk Southern RR Right-of-way

Prevailing Wage Rates
Please attach the updated Prevailing Wage Rates to the proposal.

Norfolk Southern RR crossing on Road 13

The bid for the resurfacing work to be performed on Road 13 between Road D
and Road E shall reflect the butt joints being cut at the right-of-way line of the
Norfolk Southern Railroad (NS) so that no work will be performed within the NS
right-of-way. Attached please find an Alternate Bid sheet requesting a lump
sum price for the contractor to obtain the NS permits and insurance necessary
to perform work within the NS right-of-way to tie the new asphalt pavement into
the railroad crossing pavement placed by NS. The amount of this Alternate Bid
shall not be included in the total amount of the bid submitted on the unit price
bid schedule. Please permanently attach the Alternate Bid sheet to the
proposal. Also attached to this addendum is the Special Clauses in the
Proposal (16 pages) which outlines the specific requirements for performing
work within the NS right-of-way.

End of addendum.




PW Rate Skilled LCNQ1-2014fbHvyHwy Page Page 1 of 1
L] B
Prevailing Wage Rate
»
Skilled Crafis
Name of Union: Cement Mason Bricklayer Local §7 HevHwy B
Change # : LCN01-2014fbHvyHwy
Craft : Bricklayer Effective Date ; 06/01/2014 Last Posied : 06/04/2014
BHR Fringe Benefit Paymenis Irrevocable TFotal Overtime
Fund PFWR Rate
HE&W [ Pension|[ App I Vac, [:‘\.unu‘llyg Other ||LECET|{ MISC
T (*3 *)
- Classification ] I ] il [ I 1l Il ]
ement $10.32 $7.25 § s4.12 |[s041 f $0.00 || $0.00 § $0.00 || 50.00 |[ se.00 $41.10 $55.76
Mason
Bricklayer
Power
Plants
(Funnsls
IAusement
Packs B
E } e e 1 F —
== ==
Apprentice Percent
1styear 50.00 514.66 $7.25 § §4.12 ][ 50.41 [ s0.00 || se00 § $0.00 | $0.00 |[ 5000 $26.44 $33.77
2nd year 70.00 $20.52 $7.25 | s4.12 ][04t } 5000 || 5060 § s0.00 | $0.00 |[ 5000 $3230 $42.57
3rd year 9000 526.39 §7.25 H 3412 |[ 5041 ! soool $0.00 | 50.00 | $0.00 l__oooﬁ $38.07 | S$5L36
| = — e

Special Galeulation Note : NOT FOR BUILD]NG CONSTRUCTION

Ratio:

3 Joumeymen to § Apprentice
6 Journcymen to 2 Apprentice
9 Journeymen 10 2 Apprentice
12 Journeymen to 4 Apprentics
15 Journeymen to 5 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special Jurisdictional note }
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GEAUGA,
GREENE, GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING, PERRY,
PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, $§CIOTQ, SENECA, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION,
VAN WERT, VINTON, WARREN, WASHINGTON, WAYNE

{A) Highway Censtruction, Sewer, Watenworks And Utility Construction, Industrial & Building Site Heavy Construction, Airport

Construction Or Railroad Construction Work.,

(B3) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste Plant, & Water

Treatment Facities, Construction.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIV/852565B800706932852577070068E. ..

— . 1
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OFFICE OF THE FULTON COUNTY ENGINEER
2014 ASPHALT RESURFACING
ADDENDUM NO. 1 - ALTERNATE BID

53 SPEC 1 Lump NS RR Insurance and Permits...... $

Road 13 Crossing

Respectfully submitted:

Attest:

Corporation Sea! Company

Date By Title




FULTON COUNTY
2014 ASPHALT RESURFACING PROGRAM (COUNTY ROAD 13)

NS Dearborn Division, Chicago Line
MP CD318.72

SPECIAL CLAUSES IN THE PROPOSAL

The number of trains operating over this crossing is estimated to be:
40 Passenger trains per day @ a maximum authorized operating speed of 79
miles per hour.

80 Freight trains per day @ a maximum authorized operating speed of 60 miles
per hour.

The bidder, if awarded the contract for this improvement agrees:

1.

2.

"To cooperate at all times with the local officials of the railroad company.

To use all reasonable care and diligence in the work in order to avoid accidents, damage
or unnecessary delay to, or interference with the trains and other property of the railroad
company.

To conduct his work in a manner satisfactory to the Chief Engineer of the railroad
company or his authorized representative, to perform his work in such manner and at
such time as not fo unnecessarily interfere with the movements of trains or railroad
traffic, and to hold his work at all {imes open to inspection of railroad company
inspectors.

To cooperate with a public utility, railroad or other organizations having occasion to do
work on or in connection with the improvement.

To avoid unnecessary use of railroad property without written permission of the railroad
company and to leave railroad roadbed and property in a condition acceptable to the
Chief Engineer of the railroad company.

To execute a bond conditioned according to Section 5525.16 of the Revised Code of
Ohio, in favor of the Board of Fulton County Commissioners, and further to carry
insurance of the kinds and amounts as delineated in the railroad’s “‘Special Provisions for
Protection of Railway Interest” on pgs. SC-13 thru SC-16.
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The insurance hereinbefore specified shall be with an acceptable insurance company
authorized to do business in the State of Ohio, and shall be taken out before execution of
the Contract by the County and kept in effect until all work required to be performed
under the terms of the contract is satisfactorily completed as evidenced by the formal
acceptance by the County. Such policies shall include thirty (30) days canceling notice,
The cost of insurance hereinbefore specified will be a specific bid item.

Notwithstanding the ODOT's Construction and Material Specification No0.107.12
"Evidence" as above set forth shall consist of furnishing the County three (3) certified
copies of the railroad policy.

The Railroad Company will assign, at the sole cost and expense of the County, railroad
flaggers or other protective services and devices as necessary to insure the safety and
continuity of the work to be performed as a part of this contract. Said services and
devices will be provided when necessary, as determined by the railroad company,
because of any of the Contractor's operations over, under or adjacent to tracks over which
trains are operating. The provision of such protective personnel and devices does not
relieve the Contractor from the liability of payment for damage caused by his operations.

The Contractor shall notify the following named individual for each railroad company at
least 30 days, or as directed by the authorized representative of the Railroad, in advance
of starting any work which might require protection:

J.N. Carter, Jr., Chief Engincer
Bridges and Structures

Norfolk Southern Corporation
1200 Peachtree Street, N.E.
Atlanta, GA 30309

Attn: D. Shawn Starling
Telephone: (404) 529-1436

All email correspondence should include (at a minimum) either the County Project
Name, and/or the NS File Number in the Subject line for ease of reference.

The Contractor shall notify the railroad at least 5 working days in advance of suspending
or ceasing operations that require a flagger.

- The Contractor will be responsible for protective services provided at his request and not
utilized due, in the opinion of the Engineer, to a change in the Contractor's construction
schedule or if it is determined by the Engineer that the requested services were not
necessary. The actual costs for such protective services so assessed to the Contractor will
be deducted from the Contract.
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10.

The decision of the County shall be final in the event of controversy as to the necessity
for any protection services provided and not utilized by the Contractor as described in the
preceding paragraph.

To pay the railroad or owning company for any changes, requested for his convenience,
to railroad property, facilities, wire, fiber optic and/or pipe lines other than shown on the
plans for the project.

If at any time the contractor desires a temporary crossing of the railroad's tracks, he shall
make a request for a temporary crossing from the railroad. If approved, he shall arrange
with the railroad company, exccute its regular form of private grade crossing agreement
covering the crossing desired, paying all construction, maintenance, removal, protection
and other costs.

Methods and procedures for performing work on property of Norfolk Southern Railway
Company must be approved by: I.N. Carter, Jr. / D.Shawn Starling

AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER

The authorized representative of the Railroad company, hercinafter referred to as the
Railroad Engineer, shall have final authority in all matters affecting the safe maintenance
of railroad traffic of his company including the adequacy of the foundations and
structures supporting the railvoad tracks.

NOTICE OF STARTING WORK

A.

The Contractor shall not commence any work on Railroad right of way until he has
complied with the following conditions:

1. Give the Railroad Engineer at least ten working day advance written notice, with
copy to the Engineer, of the date he proposes to begin work on railroad right of
way. Said notice shall be sent to Mr. J.N. Carter, Jr., Chief Engineer, Bridges and
Structures, Norfolk Southern Corporation, 1200 Peachtree Street, N.E., Atlanta,

Georgia 30309.

2. Obtained written authorization from the Railroad Engineer to begin work on
Railroad right of way.

3. Obtained written approval from the Railroad of the Railroad Protective Liability

Policy of Insurance.

The Railroad Engineer's written authorization to proceed shall include the names,
addresses, and telephone numbers of the railroad's local representatives who are to be
notified as hereinafter required. Where more than one representative is designated, the
area of responsibility shall be specified.
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FLAGGING SERVICE

A,

WHEN REQUIRED

Under the terms of the Agreement between the County and the Railroad, the Railroad has
the sole authority to determine the need for flagging required to protect its operations. In
general, the requirements of such flagging services will be whenever the Contractor's
men ot equipment are, or are likely to be, working on the Railroad's right of way and is
across, over, adjacent to, or under a track, or when such work has disturbed or is likely to
disturb a railroad track structure, railroad roadbed or the track surface and alignment of
any track to such an extent that the movement of trains must be controlled, Normally the
Railroad will assign one flagger to a project; but in some cases, more than one may be
necessary. However, if the contractor works within distances that violate instructions
given by the Railroad's local representative, or performs work that has not been
scheduled with the Railtoad's local representative, flaggers may be required full time
until the project has been completed.

SCHEDULING AND NOTIFICATION

The Contractor shall furnish to the Railroad's local representative and the Engineer a
schedule for all work required to complete the portion of the project within the Railroad
right of way and arrange for a job site meeting between the Contractor, Engineer and the
Railroad's local representative. Flagging services may not be provided until such meeting
has been conducted and the contractor's work scheduled.

The Contracior shall give the Railroad's local representative, copy to the Engineer, at
least 10 working days of advance written notice of work to be performed within railroad
right of way. Such notices shall include sufficient details of the proposed work to enable
the Railroad's local representative to determine if flagging will be required. If flagging is
required no work shall be undertaken until the flaggers are present at the job site.
Railroad labor agreements usually require flaggers to be assigned to a project on a
continual basis and therefore cannot be called for on a spot basis. If flagging service
becomes unnecessary and is suspended it may take up to thirty days to again obtain
service from the Railroad. The Contractor shall give five working days notice to cease
flagging service.

EMERGENCIES

If emergencies arise which require the flagger's presence elsewhere, the Contractor shall
delay his work until such time as the flaggers are again available.

SUSPENSION OF WORK

If work is suspended the Contractor shall give the Railroad's local representative at least
three working days notice before resumption of said work.

End of Special Clauses
SCH4




Norfolk Southern — Special Provisions for Protection of Railway Interest

RESURFACING ONLY

1. AUTHORITY OF RAILROAD ENGINEER AND DEPARTMENT ENGINEER:

The authorized representative of the Railroad Company, hereinafter referred to as Railroad Engineer,
shall have final authority in all matters affecting the safe maintenance of Railroad traffic of his
Company including the adequacy of the foundations and structures supporting the Railroad tracks. For
Public Projects impacting Norfolk Southern, the Public Projects Engineer will serve as the Railroad
Engineer.

The authorized representative of the County, hereinafter referred to as the Engineer, shal!l have
authority over all other matters as prescribed herein and in the Project Specifications.

2. NOTICE OF STARTING WORK:

A. County’s Prime contractor shall not commence any work on railroad rights-of-way until he
has complied with the following conditions:

1. Given the Railroad written notice in electronic format to the Railroad Engineer, with
copy to the Engineer who has been designated to be in charge of the work, at least ten
days in advance of the date he proposes to begin work on Railroad rights-of-way.

All email correspondence should include {at a minimum) either the County Project
Name, and/or the NS File Number for ease of reference.

2. Obtained written approval from the Railroad of Railroad Protective Liability Insurance
coverage as required by paragraph 12 herein. It should be noted that Railroad
Company does not accept notation of Railroad Protective insurance on a
certificate of liability insurance form or Binders as Railroad Company must have
the full original countersigned policy. Further, please note that mere receipt of
the policy is not the only issue but review for compliance. Due to the number of
projects system-wide, it typically takes a minimum of 30-45 days for Railroad Company
to review.

3. Obtained Railroad’s Flagging Services as required by paragraph 7 herein.

4. Obtained written authorization in electronic format from the Railroad to begin work
on Railroad rights-of-way, such authorization to include an outline of specific
conditions with which he must comply.

5. Furnished a schedule for all work within the Railroad rights-of-way as required by
paragraph 7.b.i.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad’s representatives who are to be
notified as herelnafter required. Where maore than one representative is desighated, the area
of responsibility of each representative shall be specified.
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3. INTERFERENCE WITH RAILROAD OPERATIONS:

A

The Contractor shall so arrange and conduct his work that there will be no interference with
Railroad operations, including train, signal, telephone and telegraphic services, or damage to the
property of the Railrcad Company or to poles, wires, and other facilities of tenants on the
rights-of-way of the Railroad Company. Whenever work is liable to affect the operations
or safety of trains, the method of doing such work shall first be submitted to the Railroad
Engineer for approval, but such approval shall not relieve the Contractor from liability.
Any work to be performed by the Contractor which requires flagging service or inspection -
service shall be deferred by the Contractor until the flagging service or inspection service
required by the Railroad is available at the job site.

Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the
Contractor shall make such provisions. if inthe judgment of the Railrcad Engineer, or in
his absence, the Railroad’s Division Engineer, such provisions is insufficient, either rmay
require or provide such provisions as he deems necessary. In any event, such unusual provisions
shall be at the Contractor’s expense and without cost to the Railroad or the County.

4, TRACK CLEARANCES:

A

The minimum track clearances to he maintained by the Contractor during construction are
shown ot the Project Plans. If temporary clearances are not shown on the project plans, the
following criteria shall govern the use of falsework and formwork above or adjacent to operated
tracks.

1. A minimum vertical clearance of 22°-0” above top of highest rail shall be maintained at
all times.

2. Aminimum horizonial clearance of 13'-0" from centerline of tangent track or 14’-0”
from centerline of curved track shall be maintained at all times. Additional horizontal
clearance may be required in special cases to be safe for operating conditions. This
additional clearance will be as determined by the Chief Engineer Bridges &
Structures

3. All proposed temporary clearances which are less than those listed above must be
submitted to the Chief Engineer Bridges & Structures for approval prior to
construction and must also be authorized by the regulatory body of the State if less than
the legally prescribed clearances.

4. The temporary clearance requirements noted above shall also apply to all ather physical
obstructions including, but not limited to: stockpiled materials, parked equipment,

placement or driving of piles, and bracing or other construction supports.

Before undertaking any work within Railroad right-of-way, and before placing any
obstruction over any track, the Contractor shall:

1. MNotify the Railroad's representative at least 72 hours in advance of the work.

2. Recelve assurance from the Railroad’s representative thatarrangements
have been made for flagging service as may be necessary,

3. Receive permission from the Railroad’s representative to proceed with the work.
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4. Ascertain that the Engineer has received copies of notice to the Railroad and of the
Railroad’s response thereto.

5. CONSTRUCTIO_N PROCEDURES:

A. General:

1. Construction work and operations by the Contractor on Railroad property shall be:

d.

Subject to the inspection and approval of the Railroad or their designated
Construction Engineering Representative,

In accord with the Railroad’s written outiine of specific conditions.
In accord with the Railroad’s general rules, regulations and
requirements including those relating to safety, fall protection and personai

protective equipment.

In accord with these Special Provisions.

2. Submittal Requirements

a.

The contractor shall submit ali construction related correspondence and
submittals electronically to the Railroad Engineer.

The contractor shall allow for 30 days for the Railroad’s review and respense.

All work in the vicinity of the Railroad’s property that has the potential to affect
the Railroad’s train operations or disturb the Railrcad’s Property must be
submitted and approved by the Railroad prior to work being performed.

All submittals shall first be approved by the Engineer and the Railroad
Engineer, but such approval shall not relieve the Contractor from Hability.

For all construction projects, the following submittals, but not limited to those
listed below, shall be provided for review and approval when applicable:

I General Means and Methods
il Roadway Protection and/or Phasing plans
iii. Anticipated Schedule of Work

3. Storage of Materials and Equipment

Materials and equipment shall not be stored where they will interfere
with Railroad operations, nor on the rights-of-way of the Railroad
Company without first having obtained permission from the Railroad
Engineer, and such permission will be with the understanding that the Railroad
Company will not be liable for damage to such material and equipment from
any cause and that the Railroad Engineer may move or require the
Contractor to move, at the Contractor’s expense, such material and
equipment.
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6. DAMAGES:

b. All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it cannot be
moved by unauthorized persons. The Contractor shall protect, defend,
indemnify and save Railroad, and any associated, controlled or affiliated
corporation, harmless from and against all losses, costs, expenses, claim
or liahility for loss or damage to property or the loss of life or personal injury,
arising out of or incldent to the Contractor’s failure to immuobilize grading or
construction machinery.

¢.  Upon completion of the work, the Contractor shall remove from within the
limits of the Railroad rights-of-way, all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Contractor, and
leave said rights-of-way in a neat condition satisfactory to the Chief Engineer of
the Railroad or his authorized representative.

A. The Contractor shall assume all liability for any and all damages to his work, employees, servants,
equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly
to the Railroad by the Contractor,

7. FLAGGING SERVICES:

A.  Requirements:

1.

Flagging services will not be provided until the contractor’s insurance has been
reviewed & approved by the Raiircad.

Under the terms of the agreement between the County and the Railroad, the Railroad
has sole authority to determine the need for flagging required to protect its operations.
In general, the requirements of such services will be whenever the Coniractor’s
personnel or equipment are or are likely to be, working on the Railroad’s right-of-
way, of across, over, adjacent to, orunder a track, or when such work has
disturbed or is likely to disturb a railroad structure or the railroad roadbed or surface
and alignment of any track to such extent that the movement of trains must be
controlled by flagging.

Normally, the Railroad will assign one flagman to a project; but in some cases,
more than ane may be necessary, such as yard fimits where three (3) flagmen may be
required. However, if the Contractor works within distances that violate
instructions given by the Railroad’s authorized representative or performs work
that has not been scheduled with the Railroad’s authorized representative, a
flagman or flagmen may be required full time until the project has been completed.
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B. Scheduling and Notification:

1. The Contractor's work requiring ratlroad flagging should he scheduled to limit the
presence of a flagman at the site to a maximum of 50 hours per week. The
Contractor shall receive Railroad approval of work schedules requiring a flagman’s
presence in excess of 40 hours per week.

2. Not later than the time that approval is initially requested to hegin work on
Railroad right-of-way, Contractor shall furnish to the Railroad and the County a
schedule for all work required to complete the portion of the project within Railroad
right-of-way and arrange for a job site meeting hetween the Contractor, the
County, and the Railroad’s authorized representative, Flagman or Flagmen may not be
provided until the job site meeting has been conducted and the Contractor’s work
scheduled.

3. The Contractor will be required to give the Railroad representative at least 10 working
days of advance written notice of intent to begin work within Railroad right-of-
way in accordance with this special provision. Once begun, when such work is
then suspended at any time, or for any reason, the Contractor will be required to
give the Railroad representative at least 3 working days of advance notice before
resuming work on Railroad right-of-way. Such notices shall include sufficient details
of the proposed work to enable the Railroad representative ta determine if flagging will
be required. If such notice is in writing, the Contractor shall furnish the Engineer a
copy; if notice is given verbally, it shall be confirmed in writing with copy to the
Engineer, If flagging is required, no work shall be undertaken until the flagman, or
flagmen are present at the job site. 1t may take up to 30 days to obtain flagging
initially from the Railroad. When flagging begins, the flagman is usually assigned
by the Railroad towork at the project site on a continual basis until no longer
needed and cannot be calied for on a spot basis. If fiagging becomes unnecessary
and is suspended, it may take up to 30 days to again obtain from the Railroad.
Due to Railroad labor agreements, it is necessary to give 5 working days’ notice before
fiagging service may be discontinued and responsibility for payment stopped.

4. If, after the flagman is assigned to the project site, an emergency arises that
requires the flagman’s presence elsewhere, then the Contractor shall delay work on
Railroad right-of-way until such time as the flagman is again available. Any additional
costs resulting from such delay shall be horne by the Contractor and not the County or
Railroad.

C. Payment:

1. The County will be responsible for paying the Railroad directly for any and all costs of
flagging which may be required to accomplish the construction.
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2. The estimated cost of flagging is current rate per day based on a 10-hour work day.
This cost includes the base pay for the flagman, overhead, and includes a per diem
charge for travel expenses, meals and lodging. The charge to the County by the
Railroad will be the actual cost based on the rate of pay for the Railroad’s employees
who are available for flagging service at the time the service is required.

3. Work by a flagman In excess of 8 hours per day or 40 hours per week, but not more than
12 hours a day will result in overtime pay at 1 and 1/2 times the appropriate rate.
Work by a flagman in excess of 12 hours per day will result in overtime at 2 times
the appropriate rate. If work is performed on a holiday, the flagging rate is 2 and 1/2
times the normal rate,

4. Railroad work involved in preparing and handling bills will also be charged to the
County. Charges to the County by the Railroad shall be in accordance with
applicable provisions of Subchapter B, Part 140, Subpart | and Subchapter G, Part
646, Subpart B of the Federal-Ald Policy Guide issued by the Federal Highway
Administration on December 8, 1991, including all current amendments. Flagging
cosis are subject to change. The above estimates of flagging costs are provided for
information only and are not binding in any way.

D. Verification:

1. Raillroad’s flagman will electronically enter flagging time via Railroad’s electronic
billing system.  Any complaints concerning flagging must be resolved in a timely
manner. If the need for flagging is questioned, please contact Railroad’s System
Engineer - Public Improvements. Al verbal complaints will be confirmed in
writing by the Contractor within 5 working days with a copy to the Engineer.  Address
all written correspondence electronically to Railroad’s System Engineer - Public
Improvements:

2. The Railroad flagman assigned to the project will be responsible for notifying the
Engineer upon arrival at the job site on the first day {or as soon thereafter as possible)
that flagging services begin and on the last day that he performs such services for each
separate period that services are provided. The Engineer will document such
notification in the project records. When requested, the Engineer will also sign the
flagman’s diary showing daily time spent and activity at the project site.

8. COOPERATION AND DELAYS:

A

it shall be the Contractor’s responsibility to arrange a schedule with the Railroad for
accomplishing stage construction involving work by the Railroad or tenants of the
Railread. In arranging his schedule he shall ascertain, from the Railroad, the lead time
required for assembling crews and materials and shall make due allowance therefore.
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No charge or claim of the Contractor against either the County or the Railroad Company will be
allowed for hindrance or delay on account of railtway traffic; any work done by the
Railway Company or other delay incident to or necessary for safe maintenance of railway
traffic or for any delays due to compliance with these special provisions.

9. TRAINMAN’S WALKWAYS:

A

Along the outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable for trainman’s use in walking
along trains, extending to a line not less than 10 feet from centerline of track, shall be
maintained. Any temporary impediments to walkways and track drainage encroachments or
obstructions allowed during work hours while Railway’s protective service is provided shall he
removed before the close of each work day. |If there is any excavation near the walkway,
a handrail, with 10’-0" minimum clearance from centerline of track, shall be placed and must
conform to AREMA and/or FRA standards.

10. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A

The Contractor and/or the County’s personnel authorized to perform work on Norfolk Southern’s
property as specified in Section 2 above are not required to complete Norfolk Southern Roadway
Worker Protection Training; However the Contractar and the County’s personnel must be
familiar with Nerfolk Southern’s standard operating rules and guidelines, should conduct
themselves accordingly, and may he removed from the property for failure to follow these
guidelines.

All persons shall wear hard hats.  Appropriate eye and hearing protection must be used.
Woarking in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots Is
prohibited. Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps
which fit snugly about the ankie are adequate.
Wearing of safely boots is strongly recommended.  In the vicinity of at-grade
crossings, it is strongly recommended that reflective vests be worn.

No one is allowed within 25 of the centetline of track without specific authorization from
the flagman.

All persons working near track while train is passing are to lookout for dragging bands,
chains and protruding or shifted cargo.

No one is allowed lo cross tracks without specific authorization from the flagman.
All welders and cutting torches working within 25 of track must stop when train Is passing.

No steel tape or chain will be allowed to cross or touch rails without permission from the
Railroad.
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11. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A

No crane or boom equipment will be allowed to set up to work or park within boom distance
plus 15" of centerline of track without specific permission from railroad official and flagman.

No crane or boom equipment will be allowed to foul track or lift a load over the track without
flag protection and track time.

All employees will stay with their machines when crane or hoom equipment is pointed toward
track.

All cranes and boom equipment under load will stop work while train is passing (including
pile driving).

Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 25’ of centerline of track without specific
authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific permission from
railroad official and flagman. Orange construction fencing may be required as directed.

No equipment or load movement within 25’ or above a standing train or railroad
equipment without specific authorization of the flagman.

All operating equipment within 25" of track must halt operations when atrain is passing.
All other operating equipment may be halted by the flagman if the flagman views the
operation to be dangerous to the passing train.

All equipment, toads and cables are prohibited from touching raits.

While clearing and grubhing, no vegetation will be removed from railroad emhbankment
with heavy equipment without specific permission from the Railroad Engineer and flagman.

No equipment or materials will be parked or stored on Railroad’s property unless specific
authorization is granted from the Railroad Engineer.

All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

All cranes and boom equipment will be turned away from track after each work day or whenever
unattended by an operator.

Prior to performing any crane operations, the contractor shall establish a single point of contact

for the Railroad flagman to remain in communication with at all times. Person must also be in
direct contact with the individual(s} directing the crane operation{s).
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12. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the contract
and specifications, the Prime Contractor will be required to carry insurance of the following kinds
and amounts:

Commercial General Liability Insurance having a combined single limit of not less than
$2,000,000 per occurrence for all loss, damage, cost and expense, including attorneys'
fees, arising out of bodily injury liability and property damage liability during the policy
period. Said policy shall include explosion, collapse, and underground hazard {XCU)
coverage, shall be endorsed to name Railroad specified in item 12.A.2.¢. below both as
the certificate holder and as an additional insured, and shall include a severability of
interests provision.

Railroad Protective Liability Insurance having a combined single limit of not less than
$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to
each annual period. If the project involves track over which passenger trains operate,
the insurance limits required are not less than a combined single limit of $5,000,000
each occurrence and $10,000,000 in the aggregate applying separately to each annual
pericd. Said policy shall provide coverage for all loss, damage or expense arising from
bodily injury and property damage liability, and physical damage to property attributed
to acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:

a. Theinsurer must be rated A- or better by A.M. Best Company, inc.
NOTE: NS does not accept from insurers Chartis (AIG or Affiliated Company
including Lexington Insurance Company), Hudson Group or ACE.

b. The policy must be written using one of the following combinations of
Insurance Services Office ("ISO”} Railroad Protective Liability Insurance Form
Numbers;

[

CG 00350196 and CG 283110 93; or
CG 00350798 and CG 28 31 07 98; or
CG00351001; or

CG 003512 04; or

CG00351207.

NS

——— p— p—
2w
Poui e ke A AN

¢. The named insured shall read:

Noifolk Southern Rallway Company
Three Commercial Place

Norfolk, Virginia 23510-2191

Attn: S. W. Dickerson Risk Management

(NOTE: NS does not share coverage on RRPL with any other entity on this
policy)
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d. The description of operations must appear on the Declarations, must match the
project description in this agreement, and must Include the appropriate County
project name.

e. The job location must appear on the Declarations and must include the city,
state, and appropriate highway name/number. NOTE: Do not include any
references to milepost, valuation station, or mile marker on the insurance
policy.

f.  The name and address of the prime contractor must appear on the
Declarations.

g. The name and address of the County must he identified on the Declarations as
the “Involved Governmental Authority or Other Contracting Party.”

h. Other endorsements/forms that will be accepted are:

{1) Broad Form Nuclear Exclusion — Form IL. 00 21

{2) 30-day Advance Notice of Non-renewal or cancellation
{3) Required State Cancellation Endorsement

{4) Quick Reference or Index Form CL/IL 240

i. Endorsements/forms that are NOT acceptable are:

{1) Any Pollution Exclusion Endorsement except CG 28 31

(2) Any Punitive or Exemplary Damages Exclusion

(3} Known injury or Damage Exclusion form CG 00 52

{4) Any Common Policy Conditions form

{5) Any other endorsement/form not specifically authorized in item 12.A.2.h
above.

If any part of the work is sublet, similar insurance, and evidence thereof as specified in 12.A.1,
above, shall be provided by or on behalf of the subcontractor to cover its operations on
Railroad’s right of way.

Prior to entry on Railroad righi-of-way, the original Railroad Protective Liability Insurance Policy
shall be submitted by the Prime Contractor to the County at the address below for its review and
transmittal to the Railroad. In addition, certificates of insurance evidencing the Prime
Contractor’s and any subcontractors’ Commercial General Liability Insurance shall be issued to
the Railroad and the County at the addresses below, and forwarded to the County for its review
and transmittal to the Railroad. The certificates of insurance shall state that the insurance
coverage will not be suspended, voided, canceled, or reduced in coverage or limits without {30)
days advance written notice to Railroad and the County. No work will be permitted by Ratlroad
on its right-of-way until it has reviewed and approved the evidence of insurance required herein.
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COUNTY: RAILROAD:

Board of Fulton County Commissioners Risk Management

152 S. Fulton Street Norfolk Southern Railway Company
Wauseon, Ohio Three Commercial Place

43567 Norfolk, Virginia 23510-2191

D. The insurance required herein shall in no way serve to limit the liability of County or its
Contractors under the terms of this agreement.

E. Insurance Submission Procedures

1. Norfolk Southern will anly accept initial insurance submissions via US Mail or Overnight
carrier to the address noted in 12.C. above. NS will NOT accept initial insurance
submissions via email or faxes.

2. Norfolk Southern reqguires the following two {2) forms of insurance in theinitial
insurance submission to be submitted under a cover letter providing details of the
project and contact information:

a. The full original or certified true countersigned copy of the railroad protective
liability insurance policy in its entirely inclusive of all declarations, schedule of
forms and endorsements along with the policy forms and endorsements.

b. The contractor's commercial general, automobile, and workers’
compensation liability insurance certificate of liability insurance
evidencing a combined single limit of a minimum of $2M per occurrence
of general and $1M per occurrence of automobile liability insurance
naming Norfolk Southern Railway Company, Three Commercial Place,
Norfolk, VA 23510 as the certificate holder and as an additional insured
on both the general and automobile liahility insurance policy.

¢ All email correspondence should include {at a minimum) either the County
project name, and/or the NS File Number for ease of reference.

3. Morfolk Southern does not accept notation of Railrcad Protective insurance on a
certificate of liahility insurance form or Binders as Norfolk Southern must have
the full original countersigned policy. Norfolk Southern understands that this can
typically take a minimum of 30-45 days to receive for review. Please also note that
mere receipt is not the only issue but review for compliance, which Norfolk Southern
has 10 business days from receipt to respond.
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13. FAILURE TO COMPLY:

A. In the event the Contractor viclates or fails to comply with any of the requirements of these
Special Provisions:

1. The Railroad Engineer may require that the Contractor vacate Railroad property.

2. The Engineer may withhold all monies due the Contractor on monthly statements.

B. Any such orders shalt remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Engineer.

End of
Norfolk Southern — Special Provisions for Protection of Railway Interest

RESURFACING ONLY
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