Frank T. Onweller, P.E., P.S.,
County Engineer

OFFICE OF THE FULTON COUNTY ENGINEER
Rod Creager, P.E., P.S.,
Chief Deputy Engineer
9120 Co. Rd. 14
Wauseon, OH 43567-9669
Telephone: 419-335-3816  Fax: 419-335-1091

BIDDERS TABULATION ENGINEER'S Gerken Paving, Inc. Henry W. Bergman, Inc.
PROJECT: Chesterfield Township Road N Resurfacing (CDBG) $123,750.00 $116,796.00 $119,769.00 $0.00
BID DATE: May 5, 2008 -5.6% -3.2% -100.0%
REF. ITEM UNIT ESTIMATED UNIT ESTIMATED UNIT ESTIMATED UNIT ESTIMATED
NO. NO. QUANTITY UNITS DESCRIPTION PRICE COST PRICE COST PRICE COST PRICE COST
1 202 179 SY  Pavement Grinding of Butt JOINES..........cccveieiiiiiee i, $ 13.00 $ 2,327.00 | $ 10.00 $ 1,790.00 | $ 10.00 $ 1,790.00 | $ - $ -
2 203 14 CY Excavation for Pavement Widening (Radius)..........ccccccvveeviiiireeeiiiiiee e, $ 75.00 $ 1,050.00 | $ 83.00 $ 1,162.00 | $ 100.00 $ 1,400.00 | $ - $ -
3 204 100 SY  Subgrade COMPACHON. .......cciieiiiiiieiee ettt ettt $ 2.00 $ 200.00 | $ 3.00 $ 300.00 | $ 1.00 $ 100.00 | $ - $ -
4 253 56 CY Deep Repairs, 3-Ft X 5-IN. .ot $ 22500 $ 12,600.00 [ $ 199.00 $ 11,144.00 [ $ 150.00 $ 8,400.00 | $ - $ -
5 301 14 CY Asphalt Concrete Base for Radius Widening, 5-IN.........ccccccoevvveeiiiieneeenee, $ 225.00 $ 3,150.00 [ $ 205.00 $ 2,870.00 | $ 200.00 $ 2,800.00 | $ - $ -
6 407 2,178 GAL  Tack Coat, (0.10 GAl/SY)..cccutiirieriiiiieiiee ittt $ 150 $ 3,267.00 | $ 1.00 $ 2,178.00 | $ 150 $ 3,267.00 | $ - $ -
7 448 444 CY Asphalt Concrete Intermediate Course, Type 2, PG 64-22, Th.= 1.5-In...... $ 108.00 $ 47,952.00 ($ 102.00 $ 45,288.00 ($ 108.00 $ 47,952.00 | $ - $ -
8 448 444 CY Asphalt Concrete Surface Course, Type 1, PG 64-22, Th.= 1.5-In.............. $ 110.00 $ 48,840.00 ($ 106.00 $ 47,064.00 ($ 115.00 $ 51,060.00 [ $ - $ -
9 614 1 LS  Maintenance of TraffiC...........ooooiiiiiiiiii e $ 4364.00 $ 4,364.00 | $ 5,000.00 $ 5,000.00 [ $ 3,000.00 $ 3,000.00 | $ - $ -
TOTAL BID...ooiiieiiieeeieeeee et e e e e e e e e e e e e e e e e e e e aaaeaaaeaaeeas $ 123,750.00 $ 116,796.00 $ 119,769.00 $ 2
Gerken Paving, Inc. Henry W. Bergman, Inc. $ =
% Difference From Engineer's Estimate: -5.6% -3.2% -100.0%
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