Frank T. Onweller, P.E., P.S,,
County Engineer

OFFICE OF THE FULTON COUNTY ENGINEER

9120 Co. Rd. 14
Wauseon, OH 43567-9669
Telephone: 419-335-3816  Fax: 419-335-1091

Rod Creager, P.E.,P.S.,
Chief Deputy Engineer

BIDDERS TABULATION ENGINEER'S Average Bid B. Hill'z Excavating, Inc. R. G. Zachrich Construction, Inc.
PROJECT: BRIDGE 8-1HJ.1 REPLACEMENT $236,000.00 Unit Price $255,182.00 $257,538.20
BID DATE: March 5, 2019 8.6% 8.1% 9.1%
REF ITEM UNIT ESTIMATED UNIT ESTIMATED UNIT ESTIMATED
NO. NO. QUANTITY UNITS DESCRIPTION PRICE COST PRICE COST PRICE COST
ROADWAY
1 201 1 LUMP CLEARING AND GRUBBING $ 2,00000 $ 2,000.00 | $ 6,81350 ( $ 9,127.00 $ 9,127.00 [ $ 4,500.00 $ 4,500.00
2 202 70 SQ YD PAVEMENT REMOVAL FOR BUTT JOINTS $ 12.00 $ 840.00 | $ 12.50 | $ 15.00 $ 1,050.00 | $ 10.00 $ 700.00
3 203 94 CU YD EXCAVATION $ 20.00 $ 1,880.00 | $ 17.50 | $ 20.00 $ 1,880.00 | $ 15.00 $ 1,410.00
4 203 158 CUYD EMBANKMENT $ 25.00 $ 3,950.00 | $ 18.50 | $ 22.00 $ 3,476.00 [ $ 15.00 $ 2,370.00
5 204 331 SQ YD SUBGRADE COMPACTION $ 200 $ 662.00 | $ 150 $ 1.00 $ 331.00 | $ 200 $ 662.00
6 606 50 FT  GUARDRAIL, TYPE MGS $ 20.00 $ 1,000.00 | $ 21.00 [ $ 22.00 $ 1,100.00 | $ 20.00 $ 1,000.00
7 606 3 EACH ANCHOR ASSEMBLY, MGS TYPE A $ 125000 $ 3,750.00 | $ 1,187.50 | $ 1,225.00 $ 3,675.00 [ $ 1,150.00 $ 3,450.00
8 606 3 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 $ 2,00000 $ 6,000.00 | $ 2,325.00 | $ 2,800.00 $ 8,400.00 | $ 1,850.00 $ 5,550.00
9 606 1 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN $ 2,250.00 $ 2,250.00 | $ 2,32750 ( $ 2,555.00 $ 2,555.00 [ $ 2,100.00 $ 2,100.00
ROADWAY SUBTOTAL ........cceenen $ 22,332.00 $ 31,594.00 $ 21,742.00
EROSION CONTROL
10 601 30 TON ROCK CHANNEL PROTECTION, TYPE D WITHOUT FILTER $ 60.00 $ 1,800.00 | $ 64.00 | $ 63.00 $ 1,890.00 | $ 65.00 $ 1,950.00
EROSION CONTROL SUBTOTAL ................. $ 1,800.00 $ 1,890.00 $ 1,950.00
DRAINAGE
11 603 25 FT 12" CONDUIT, TYPE D $ 35.00 $ 875.00 | $ 46.50 | $ 41.00 $ 1,025.00 | $ 52.00 $ 1,300.00
DRAINAGE SUBTOTAL ................. $ 875.00 $ 1,025.00 $ 1,300.00
PAVEMENT
12 304 92 TON AGGREGATE BASE (8") $ 35.00 $ 3,220.00 [ $ 51.00 | $ 48.00 $ 4,416.00 [ $ 54.00 $ 4,968.00
13 407 51 GALLON TACK COAT $ 200 $ 102.00 | $ 5.00($ 4.00 $ 204.00 | $ 6.00 $ 306.00
14 441 28 CU YD ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2 (448), PG64-22 $ 40000 $ 11,200.00 | $ 335.00 | $ 460.00 $ 12,880.00 | $ 21000 $ 5,880.00
15 441 22 CU YD ASPHALT CONCRETE SURFACE COURSE, TYPE 1 (448), PG64-22 $ 40000 $ 8,800.00 | $ 357.00 | $ 484.00 $ 10,648.00 | $ 230.00 $ 5,060.00
16 617 12 TON RECONDITIONING OF SHOULDERS $ 60.00 $ 720.00 | $ 54.00 | $ 48.00 $ 576.00 | $ 60.00 $ 720.00
PAVEMENT SUBTOTAL .........cvvuvene $ 24,042.00 $ 28,724.00 $ 16,934.00
TRAFFIC CONTROL
17 626 12 EACH BARRIER REFLECTOR, TYPE A $ 10.00 $ 120.00 | $ 10.50 | $ 13.00 $ 156.00 | $ 8.00 $ 96.00
18 642 0.04 MILE CENTER LINE, TYPE 1 $30,000.00 $ 1,200.00 | $ 12,600.00 | $18,000.00 $ 720.00 | $ 7,200.00 $ 288.00
19 642 0.08 MILE EDGE LINE, TYPE 1 $30.000.00 $ 2,400.00 | $ 12,600.00 | $18,000.00 $ 1,440.00 [ $ 7,200.00 $ 576.00
TRAFFIC CONTROL SUBTOTAL .........cvcuven. $ 3,720.00 $ 2,316.00 $ 960.00
BRIDGE 8-1HJ.1
20 202 1 LUMP PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN $21,000.00 $ 21,000.00 | $ 23,505.00 | $21,010.00 $ 21,010.00 | $26,000.00 $ 26,000.00
21 202 73 SQ YD WEARING COURSE REMOVED $ 12.00 $ 876.00 | $ 12.50 | $ 15.00 $ 1,095.00 | $ 10.00 $ 730.00
22 503 175 CU YD UNCLASSIFIED EXCAVATION $ 70.00 $ 12,250.00 | $ 51.00 | $ 77.00 $ 13,475.00 | $ 25.00 $ 4,375.00
23 509 3296 POUND EPOXY COATED REINFORCING STEEL $ 150 $ 4,944.00 [ $ 160 $ 200 $ 6,592.00 | $ 1.20 $ 3,955.20
24 510 168 EACH DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT $ 20.00 $ 3,360.00 | $ 19.00 | $ 20.00 $ 3,360.00 | $ 18.00 $ 3,024.00
25 511 32 CUYD CLASS QC 1 CONCRETE, ABUTMENT $ 550.00 $ 17,600.00 | $ 633.00 | $ 401.00 $ 12,832.00|$ 865.00 $ 27,680.00
26 512 135 SQ YD SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) $ 25.00 $ 3,375.00 [ $ 17.00 | $ 25.00 $ 3,375.00 [ $ 9.00 $ 1,215.00
27 512 134 SQ YD TYPE 3 WATERPROOFING $ 30.00 $ 4,020.00 [ $ 42.00 | $ 38.00 $ 5,092.00 | $ 46.00 $ 6,164.00
PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE MEMBERS,
28 515 7 EACH LEVEL 1, B21-48 $ 8,00000 $ 56,000.00 | $ 10,210.00 [ $ 9,220.00 $ 64,540.00 | $11,200.00 $ 78,400.00
29 516 98 SQFT 1"PREFORMED EXPANSION JOINT FILLER $ 500 $ 490.00 | $ 738 $ 6.00 $ 588.00 | $ 875 $ 857.50
30 516 56 FT 2" DEEP JOINT SEALER, AS PER PLAN $ 10.00 $ 560.00 | $ 22.00 | $ 18.00 $ 1,008.00 | $ 26.00 $ 1,456.00
31 516 56 FT  SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE JOINTS $ 20.00 $ 1,120.00 | $ 2250 | $ 25.00 $ 1,400.00 | $ 20.00 $ 1,120.00
32 516 14 EACH 1/8" PREFORMED BEARING PAD $ 500 $ 70.00 | $ 1150 | $ 22.00 $ 308.00 | $ 1.00 $ 14.00
33 516 28 EACH ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (NEOPRENE) (6" X1 $ 125.00 $ 3,500.00 | $ 85.00($ 100.00 $ 2,800.00 | $ 70.00 $ 1,960.00
34 517 82.25 FT  RAILING (TWIN STEEL TUBE) $ 12000 $ 9,870.00 | $ 117.00 | $ 12000 $ 9,870.00 ($ 11400 $ 9,376.50
35 518 70 CU YD POROUS BACKFILL WITH FILTER FABRIC $ 70.00 $ 4,900.00 | $ 87.50 | $ 85.00 $ 5,950.00 | $ 90.00 $ 6,300.00
36 518 75 FT  SPECIAL - STEEL DRIP STRIP $ 15.00 $ 1,125.00 | $ 12.00 | $ 12.00 $ 900.00 | $ 12.00 $ 900.00
37 526 125 SQ YD REINFORCED CONCRETE APPROACH SLABS $ 22500 $ 28,125.00 | $ 21750 |$ 21000 $ 26,250.00 |$ 225.00 $ 28,125.00
BRIDGE 8-1HJ.1 SUBTOTAL .................. $ 173,185.00 $ 180,445.00 $ 201,652.20
INCIDENTALS
38 103 1 LUMP PREMIUM FOR CONTRACT PERFORMANCE AND MAINTENANCE BOND $ 1,046.00 $ 1,046.00 | $ 3,279.00 ( $ 2,558.00 $ 2,558.00 [ $ 4,000.00 $ 4,000.00
39 614 1 LUMP MAINTAINING TRAFFIC $ 5,000.00 $ 5,000.00 | $ 3,115.00 | $ 2,230.00 $ 2,230.00 | $ 4,000.00 $ 4,000.00
40 623 1 LUMP CONSTRUCTION LAYOUT AND STAKING $ 4,000.00 $ 4,000.00 | $ 4,700.00 [ $ 4,400.00 $ 4,400.00 [ $ 5,000.00 $ 5,000.00
INCIDENTAL SUBTOTAL . . $ 10,046.00 $ 9,188.00 $ 13,000.00
TOTAL BID $ 236,000.00 $ 255,182.00 $ 257,538.20
B. Hill'z Excavating, Inc. R. G. Zachrich Construction, Inc.
% Difference From Engineer's Estimate: 8.1% 9.1%
Bid Tab, 3/5/2019, 9:37 AM lofl





