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9120 County Road 14 
Wauseon, Ohio 43567-9669 

 

Telephone: 419-335-3816     www.fultoncountyoh.com/engineer.htm          Fax: 419-335-1091 
 

 

Frank T. Onweller, P.E.,  P.S.  Rod Creager, P.E.,  P.S. 
County Engineer  Chief Deputy Engineer 

                  
 
  
March 19, 2021 
 

ADDENDUM 1 
 

Reconstruction of County Road H 
Between State Route 109 and Road 8-1 

 
RE: Railroad Permit and Insurance Requirements, Revised Unit Price Bid Sheets, Revised 
Engineer’s Estimate and Supplemental Specifications. 
 
 

1. Railroad Permit and Insurance Requirements 
 
Please attach the included Contractor’s Access Permit from Genesee & 
Wyoming Railroad Services, Inc. to the proposal. This permit will be required to 
be completed and submitted by the contractor. The $3,500 in permit fees listed 
on the permit will be waived for this project. There should be no additional 
permit fees. The insurance listed on the permit is required. There are 
approximately two trains per day that carry freight.  
 
 

2. Revised Unit Price Bid Sheets 
 

Please attach the revised Unit Price Bid Sheet page 9 and 10 to the proposal. 
This revision includes the change of quantity in Item No. 23 to 28,500. The 
28,500 is the estimated cost. Bidders should bid $1 as the unit price on this line 
item. 
 
This revision also includes the addition of reference number 64, Railroad Permit 
and Insurance Requirements. Please include the cost of completing the permit 
and any railroad insurance premiums in this line item. 
 
This revision also includes reference number 61 being changed to Item No. 103 
instead of 619. 

 
 

3. Revised Engineer’s Estimate 
 

The Engineer’s Estimate has been revised to $909,000. 
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4. Supplemental Specifications 
 

Please note that pages 71 and 72 of the proposal have some changes and 
clarifications to the plans.  

 
 
 

 
End of addendum. 
 
 



Right of Entry Application - 1.5.2021

Name:

Contact 

Telephone 

Email 

Address:

Railroad Name: Estimated Start Date

Reason for 

extension of time 

beyond 60 days

Nearest City: County: State:

Genesee & Wyoming Railroad Services, Inc.

Incomplete or Inaccurate Information will delay application request

Real Estate Department, 13901 Sutton Park Dr., S, Suite 270, Jacksonville, FL 32224

Contractors Access/Occupancy on Railroad Property

with contractor information and submitted prior to any work once bid process is complete)

Applicant Mailing Address:

Section 1 - Applicant Data

Check box if Contractor unknown at this time (this form will need to be completed

Complete Legal Name of 

Applicant to appear on License 

Agreement:

If other please explain:

State of Incorporation or 

Partnership:

Applicant Overnight Address:

Type of Entity:

Contact during Application Process:

Section 2 - Location Data

Specify the amount of time access 

is required:

REQUIRED:  Latitude/Longitude             

(Convert to Decimal Format)      

(ex 12.3456789/-64.101112):  

Corporation Partnership Sole Proprietor Individual

Municipality Developer Other
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Right of Entry Application - 1.5.2021

Section 6 - Insurance requirements - Canadian Roads

Insurance Requirements prior to any construction project - Both the Utility Owner and the Contractor completing 

installation are required to provide proof of current Commercial General Liability Insurance. 

**Insurance Requirements for potentially hazardous pipelines such as natural gas, oil, petroleum, etc. to be amended 

as shown below**

Pollution Legal Liability Insurance with minimum limits of Five Million Dollars ($5,000,000) per occurrence 

naming the certificate holder  as additional insured per written contract.  Such policy shall be endorsed to provide 

Waiver of Subrogation in favor of the certificate holder per written contract.

Prior to Construction or any access within 50' of Railroad a current Certificate of Railroad Protective Liability 

insurance (RPL) which shows the specific Railroad  as named Insured.  If the Contractor does not carry a policy of 

Railroad Protective Liability insurance, this coverage can be secured through the railroad.  An application and current 

Fee structure for this coverage is available upon request.  

Where applicable and permitted by law, all policies include a blanket automatic waiver of subrogation endorsement 

that provides this feature in favor of the certificate holder and any other party(ies) specified in or required by written 

contract between the named insured and the certificate holder.

General Liability, Automobile Liability and Umbrella/Excess Liability provides additional insured status to the certificate 

holder and any other party(ies) specified in or required by written contract between the named insured and the 

certificate holder.  

Insurance Requirements prior to any construction project - Both the Utility Owner and the Contractor completing 

installation are required to provide proof of current Commercial General Liability Insurance.  Prior to construction the 

Contractor is required to provide current proof of Railroad Protective Liability Insurance. 

General Liability insurance must meet the minimum requirements of $2M per occurrence and $6M aggregate per 

the terms of the written contract.

Automobile Insurance must meet the minimum requirements of $1M bodily injury and property damage per 

occurrence. 

The General Liability certificate is required to show proof of CG2417 or its equivalent. (Contractual Liability 

Railroads)

Evidence of Workers Compensation must be provided on certificate and meet the minimum requirements of $1M.

Certificate Holder naming (specified Railroad)  **Specified Railroad names can be found at www.gwrr.com**

General Liability Insurance which names the specific Railroad  as additional insured and must meet the limits of 

$5M per occurrence and $10M aggregate. Such policy shall be endorsed to provide Waiver of Subrogation in favor 

of the certificate holder per written contract.
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Right of Entry Application - 1.5.2021

Date: Signature:

Phone Number: Printed Name:

Fax Number: Title:

Attn:  Real Estate Department

13901 Sutton Park Dr. S., Suite 270

Jacksonville, FL 32224

This section must be completed in full, signed and dated prior to submittal to the Real Estate 

Department for processing. Unsigned applications, incomplete or inaccurate Information will delay 

application request and may incur additional fees.  

General Liability insurance must meet the minimum requirements of $2M per occurrence and $2M aggregate per 

the terms of the written contract.

Automobile Insurance must meet the minimum requirements of $1M bodily injury and property damage per 

occurrence. 

Where applicable, the General Liability certificate is required to show proof of CG2417 or its equivalent. (Contractual 

Liability Railroads)

Evidence of Workers Compensation must be provided on certificate and meet the minimum requirments of $1M.

Certificate Holder naming (specified Railroad)  **Specified Railroad names can be found at www.gwrr.com**

IMPORTANT

General Liability, Automobile Liability and Umbrella/Excess Liability provides additional insured status to the certificate 

holder and any other party(ies) specified in or required by written contract between the named insured and the 

certificate holder.  

Prior to application submittal, Questions can be answered and additional contact information obtained by visiting the 

website at www.gwrr.com - select the specific railroad and click on the link for Real Estate.  

Plans for proposed installations shall be submitted to and approved by the Railroad, on behalf of itself, its 

subsidiaries, and affiliates, and designated engineer before work can begin!   Applications submitted not 

meeting current specifications as outlined in the General Specifications for Sub-grade and Above grade Utility 

Crossings of Railway's Right-of-Way will be returned and may incur additional engineering review fees.  For your 

convenience a copy of these specifications can be found on the website at www.gwrr.com.

Please make check payable to the specific Railroad where proposed work is to occur .  A list of Genesee & 

Wyoming, Inc. subsidiary railroads can be found at:  www.gwrr.com .  W-9 information available upon request.  

Mail the application for proposed project,  along with the applicable non-refundable fee(s) in U.S. Funds 

(Canadian Applicants please pay all fee in Canadian Funds plus HST) to:

Genesee & Wyoming Railroad Services, Inc.

Upon application approval, applicant agrees to reimburse Railroad for any cost incurred by Railroad incident to the 

installation, maintenance and/or supervision necessitated by the installation.  Applicant further agrees to assume all 

liability for accidents or injuries that arise as a result of this installation.

Materials and installations are to be in strict accordance with specifications of National Electrical Safety Code, 

AREMA, current edition, and requirements of the Railroad.

Where applicable and permitted by law, all policies include a blanket automatic waiver of subrogation endorsement 

that provides this feature in favor of the certificate holder and any other party(ies) specified in or required by written 

contract between the named insured and the certificate holder.

Page 4 of 5



Right of Entry Application - 1.5.2021

# of Copies Amount Due

1 $1,750

1 $1,750

$3,500

Full amount due with submittal for new utility installations - 

Unless prior arrangements are made, applications received without 

payment will not be processed until receipt of payment. This could 

extend the time frame for the processing of your request. 

   The expedited processing of an application does not apply to the final review and execution 

phase of the agreement process.  Once a signed agreement has been received and ALL required 

fees and insurance has been submitted the agreement(s) is(are) forwarded for final review by a VP 

of Real Estate, Legal and the signatory for the Railroad.  This final review and execution process 

can take up to 2 weeks from receipt of all required documentation and fees.  This part of the 

agreement process cannot be expedited.

   At this time we are unable to expedite requests for the installation of new private grade crossings, 

industrial track agreements, and track leases.  The process for these requests varies somewhat 

from the review and approval process for new utilities and takes a little longer to secure all required 

approvals. 

Entering or working on the railroad right of way or any other railroad property without the 

permission of the railroad is trespassing and illegal. Violators risk the possibility of 

serious, even fatal injury and will be prosecuted.

Description

Engineer review fee, plans/drawings, no larger than 11 x 17.  Larger 

drawings may incur additional engineering fees.

Completed Contractor's Access/Occupancy Application and Fee 

required with ALL application submittals.  If the contractor is unknown 

at time of submittal just check the box under the heading on the form.

   Standard Application processing takes approximately 6-8 weeks. PLEASE READ IN FULL - 

"Expedited processing" is available and will reduce the processing time to between 1-2 weeks at an 

additional cost of $2,500.  For all expedited requests  the application and plans submitted must 

meet engineering specifications and be approved in order for the applicable agreement(s) to be 

forwarded to the applicant for signature within 2 weeks from receipt of all required information and 

full payment of required fees .  It is important to note that an incomplete application and plans 

submitted that do not meeting engineering specifications will cause a delay in the processing of 

expedited request and the two week guarantee no longer applies if revisions are required to be 

made by the applicant in order for them to meet engineering specs for engineering to approve the 

request. 

In order for the application to be complete ALL  required details pertinent to the proposed installation must 

be completed in full and submitted along with the following fees:
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