
FULTON COUNTY, OHIO 
RECLAMATION OF CHESTERFIELD TOWNSHIP ROAD 14 

TUESDAY, JUNE 10, 2014 
10:30 A.M. 

 
 

 
Company Name         
 
Contact Person         
 
Email Address         
 
Street Address         
 
City, State          
 
Zip Code          
 
Phone           
 
Fax           
 
 
 
To be considered a valid bidder, you must either pick up plans and 
proposal at our office and be added to the bidders list or fax this 
registration form to us prior to the bid opening to be added to the 
bidders list. Subcontractors and suppliers are encouraged but not 
required to register as a plan holder. 
 
Fax completed form to the Fulton County Engineer’s Office 419-335-
1091. 
 
Bid documents obtained from the internet shall be submitted by the 
bidder bound and in its entirety. 

 
 
 
 
 
 
 
 
 



PROPOSAL 
 

RECLAMATION OF CHESTERFIELD ROAD 14 
BETWEEN ROAD RS AND STATE ROUTE 120 

 
FULTON COUNTY, OHIO 

 
FULTON COUNTY COMMISSIONERS 

 
Perry Rupp 

Bill Rufenacht 
Paul Barnaby 

 
 

FULTON COUNTY ENGINEER 
Frank T. Onweller, P.E., P.S. 

 
  

BID ACCEPTED UNTIL: 10:30 A.M., Tuesday, June 10, 2014 
       
  
            

LOCATION: FULTON COUNTY COMMISSIONERS’ OFFICE  
152 S. FULTON ST., SUITE 270 
WAUSEON, OHIO  43567 
 

 
 

BID SUBMITTED BY:  
 (Company) 

 
  

STREET:  
 

CITY:  
 

STATE:  ZIP CODE:  
 

PHONE:  FAX:  
 
 

 
SUPPLEMENTAL SPECIFICATIONS accompany and are a part of this 

Proposal. 



 
BID DOCUMENT 

& 
CONTRACT DOCUMENT 

 
 

 
FULTON COUNTY C.D.B.G. ALLOCATION PROGRAM  

  
 

Chesterfield Township 
Reclamation of Road 14 Project 

 
 
 

Grantee:  Fulton County Commissioners 
 
 
 
 

Grant Administering Agency 
Fulton County Regional Planning Commission 

123 Courthouse Plaza, Suite 1 
Wauseon, OH  43567 
Phone:  419-337-9214 

Fax:  419-337-9297 
 
 
 

Engineer 
Frank T. Onweller, P.E., P.S. 

Fulton County Engineer 
Phone:  419-335-3816 

Fax:  419-335-1091 





C.D.B.G. 
BID DOCUMENTS 

CONTRACT DOCUMENTS 
Section A 
 Advertisement for Bids 

Section B 
 Instructions to Bidders 
 Notice to Bidders 

Section C 
 General Contract Conditions 

Section D 
 Fulton County Engineer’s Office Supplemental Specifications  
 Reclamation Specifications 

Section E (Proposal Forms) 
 Unit Price Bid Schedule 
 Non-Discrimination Affidavit 
 Delinquent Personal Property Tax Affidavit 
 Non-Collusion Affidavit  
 No Findings for Recovery Affidavit  
 Subcontractor List 
 Bid Guaranty 
 Bond & Insurance Requirements 
 Request for Tax Payer I.D. 
 Contractors Affidavit 
 Prevailing Wage Rate Affidavit 

Section F  
 Contract (to be provided after award of bid) 

Section G (Federal & State Requirements) 
 Conflict of Interest 
 Special Conditions Pertaining to Hazards Safety Standards 
 Special Equal Opportunity Provisions 
 Contractor Section 3 Plan Format 
 Table A Subcontractors 
 Table B Estimated Project Work Force 
 Certification of Bidder Regarding Equal Employment Opportunity 
 Certification of Subcontractor Regarding Equal Employment Opportunity 
 Certification of Bidder Regarding Section 3 & Segregated Facilities 
 Certification of Subcontractor Regarding Section 3 & Segregated Facilities 
 Certification of Compliance with Air & Water Acts 

Section H  
 Federal Labor Standards Provisions 

Section I 
 OPWC Proposal Notes 

Section J 
 Maintenance of Traffic 





ADVERTISEMENT FOR BIDS 
 
 

Sealed proposals will be received by the Board of County Commissioners, Fulton County, Ohio, for 
the reclamation of Chesterfield Township Road 14 project until 10:30 a.m., on June 10, 2014.  At 
10:31 a.m. the bids will be publicly opened and read aloud and recorded thereafter.  Bids may be 
hand delivered or mailed to the Fulton County Commissioners at 152 S. Fulton St., Suite 270, 
Wauseon, OH  43567.  Please mark as “Bid Documents – Chesterfield Township Road 14.” 
 
Plans, specifications, proposals and estimated quantities may be obtained or examined at the office of 
Frank T. Onweller, P.E., P.S., Fulton County Engineer, 9120 County Road 14, Wauseon, OH  43567 
on weekdays, excluding holidays, between the hours of 8:00 AM and 4:30 PM local time.  There will 
be a $10 non-refundable charge for the proposal.  Proposals may be shipped to a bidder.  The bidder 
must cover shipping charges by supplying a shipping account number.  Checks shall be made payable 
to the Office of the Fulton County Engineer.  Legal notice, bid documents and a plan holders list are 
also posted on the internet at www.fultoncountyoh.com/engineer under “Bid Postings”. 
 
Bids must be submitted on the forms in the Bidding Document; must contain the names of every person 
or company interested therein; and shall be accompanied by a Bid Guaranty with satisfactory corporate 
surety, or be a certified check or bank check on a solvent bank in the amount of not less than 10% of 
the maximum bid amount, subject to the conditions provided in the Instructions to Bidders.  The 
Engineer’s cost estimate for the project is $201,985.20. 
 
SPECIAL ATTENTION MUST BE GIVEN to all the requirements contained in the bid packet, 
particularly the Federal Labor Standards Provisions and Davis Bacon Wages, various insurance 
requirements and various equal opportunity provisions. 
 
Proposals may be withdrawn at any time before the scheduled closing time for receipt of bids, but 
may not be modified and resubmitted.  No proposal or bid security may be withdrawn or modified 
after the scheduled closing time for submission of proposals for at least sixty (60) days of the bid 
opening, except as provided in ORC §9.31 or ORC §153.54(G).  The County reserves the right to 
reject any or all bids, waive irregularities in any bid, and to accept any bid which is deemed most 
favorable to the County. 
 
Fulton County Commissioners 
By:  Teri Suarez, Clerk 
 
 
Dates Advertised:  May 20, 2014 and May 27, 2014 
 





 
 

INSTRUCTION TO BIDDERS 
 
I. All Proposals must be in a sealed envelope and marked on the outside as 

"Reclamation of Chesterfield Road 14” along with the name and address 
of the bidder. 

 
 Bids will be accepted at the office of the Fulton County Commissioners, 

152 S. Fulton St., Suite 270, Wauseon, Ohio, until 10:30 A.M., Tuesday, 
June 10, 2014 at which time they will be publicly opened and read aloud. 

 
II. Each bid must be submitted on the prescribed form. All blank spaces 

for bid prices must be filled in, in ink or typewritten, and the foregoing 
Certifications must be fully completed and executed and submitted. 

 
III. The firm, corporation or individual name of the bidder must be signed in 

ink in the space provided for the signatures on the proposed blanks. In the 
case of a corporation, the title of the officer signing must be stated and 
such officer must be hereunto duly authorized and the seal of said 
corporation duly affixed. In the case of a partnership, the signature of at 
least one of the partners must follow the firm name, using the term 
"member of the firm". In the case of an individual, use the terms "doing 
business as", or "sole owner". The bidder shall further state in his 
proposal the name and the address of each person or corporation 
interested therein. 

 
IV. The total bid amount for each individual bid item will be determined by 

multiplying the approximate unit quantities shown in the bid schedule by 
the unit price specified by the bidder.  The lowest bidder will be 
determined by summing up the total bid amounts for the individual bid 
items in the bid schedule.  The successful bidder agrees to accept the unit 
prices specified for each bid item as full compensation for the actual work 
performed. 

 
V. The contracting authority reserves the right to waive any irregularities in 

the bidding procedure that are not in conflict with the Ohio Revised Code, 
and the right to reject any and all bids. 

 
VI. Prior to entering into a contract, the successful bidder must submit a 

Certificate of Insurance, indicating that he has in force a minimum of 
$1,000,000.00 in liability insurance and a proof of coverage by Workman's 
Compensation Insurance.  If the project is a bridge project, said Certificate 
of Insurance must indicate a minimum of $3,000,000.00 in liability 
insurance is in force. 
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VII. All bidders must be willing to enter into a contract in which they agree and 
assent, as part of the general terms and conditions of that contract, to the 
statutory requirements contained in Sections 125.111 and/or 153.59 of 
the Ohio Revised Code, which requires the following: 
 
Every contract for or on behalf of the state or any of its political 
subdivisions for the purchase of materials, equipment, supplies, contract 
for insurance, or services shall contain provisions similar to those required 
by Section 153.59 of the Ohio Revised Code in the case of construction 
contracts by which the bidder agrees to both of the following: 
 
That in the hiring of employees for the performance of work under the 
contract or any subcontract no bidder or subcontractor shall, by reason of 
race, religion, color, sex, handicap, national origin, ancestry, or military 
status, discriminate against any citizen of this state in the employment of a 
person qualified and available to perform the work to which the contract 
relates. 
 
That no bidder, subcontractor, or any person acting on behalf of any 
bidder or subcontractor shall, in any manner, discriminate against, 
intimidate, or retaliate against any employee hired for the performance of 
work under the contract on account of race, color, religion, sex, age, 
handicap, national origin, ancestry, or military status. 
 
For all contracts that are subject to the requirements contained in Section 
125.111 of the Ohio Revised Code, that all bidders shall have a written 
affirmative action program for the employment and effective utilization of 
economically disadvantaged persons, as defined in Section 122.71 of the 
Ohio Revised Code.  Annually, each such bidder shall file a description of 
the affirmative action program and a progress report on its implementation 
with the Ohio Civil Rights Commission and the Minority Business 
Development Office established under Section 122.92 of the Ohio 
Revised Code. 

 
VIII. The bidder shall complete the following enclosed affidavits: Non-

Discrimination Affidavit, Delinquent Personal Property Tax Affidavit, 
Non-Collusion Affidavit, and No Findings For Recovery Affidavit all 
shall be submitted at the time of the bid. 
  

IX. Whether the bidder obtained the bid proposal from the internet or 
received a copy from the Engineer’s office, the bid documents shall 
be submitted bound and in its entirety. 
 

X. This project is partially funded by the Ohio Public Works Commission 
(OPWC).  The bidder shall complete the enclosed State of Ohio Equal 
Employment Opportunity Requirements and Bid Conditions for OPWC 
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Assisted Construction Projects, and submit at the time of bid.  Work on 
this project cannot begin until a Notice to Proceed is received from 
OPWC.  The Notice to Proceed should be issued by mid-July. 
 

XI. The bidder shall complete the enclosed list of subcontractors form. If at 
the time of the bid the subcontractors are undetermined, then the list of 
subcontractors must be submitted before the preconstruction meeting. 
 

XII. Partial payments shall be made in accordance with the Ohio Revised 
Code. The Contractor shall submit a schedule of the work completed to 
the Engineer for approval. Payments shall be at the rate of 92% of the 
acceptable work completed until the project is 50% completed. After the 
project is 50% complete payments shall be made at the rate of 100% of 
the amount of acceptable work completed. 
 

XIII. OPWC will pay 18% of the cost, up to a maximum of $33,700.00.  CDBG 
will pay $85,000 of the cost.  The remainder of the project will be paid to 
the contractor by local funds.  Fulton County will be responsible to split the 
quantities and send for payment.  
 

XIV. The Engineer's Estimate is: $201,985.20 
 

XV. The successful bidder, upon his failure or refusal to execute and deliver 
the contract within ten ( 10) days after he has received notice of the 
acceptance of bid, shall forfeit to the Owner, as liquidated damages for 
such failure or refusal, the security deposited within his bid. 
 

XVI. Liquidated damages will be deducted for work not completed by the 
completion date as per the Ohio Department of Transportation Standard 
Specifications. 
 

XVII. Work not completed by the completion date shall be subject to the 
deduction of county inspection, supervision and other similar engineering 
costs incurred after the completion deadline as per Section 5555.67 of the 
Ohio Revised Code.   
 

XVIII. Foreign Corporations and Contractors - Definition: "Foreign Corporations" 
means a corporation incorporated under the laws of another state. No 
contract shall be entered into with a foreign corporation until the Secretary 
of State has certified that such corporation is authorized to do business in 
Ohio; and until, if the bidder so awarded the Contract is a person or 
partnership, it has filed with the Secretary of State a Power of Attorney 
designating the Secretary of State as its agent for the purpose of 
accepting service of summons in any action brought under Section 153.05 
of the Ohio Revised Code or under Sections 4123.01 to 4123.94, inclusive 
of the Revised Code. 
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XIX. Upon award of the contract, but prior to the execution of the final 
agreement and notice to proceed, the contractor shall submit all of the 
following documents, completed as required: 

a. Acceptance of Notice of Award 
b. Contract 
c. lnsurance certificate(s) and/or policy(s) 
d. (lf over $10,000): Contractor's Section 3 Plan 
e. (lf over $10,000): Certification of Bidder Regarding Equal      

               Employment Opportunity     
f. (lf over $10,000): Certification(s) by (all) Proposed                 

               Subcontractors Regarding Equal Employment Opportunity 
g. Certification of Bidder Regarding Section 3 and Segregated  

               Facilities 
h. Certification(s) of (all) Proposed Subcontractors Regarding   

               Section 3 and Segregated Facilities 
i. (lf over $100,000): Certification by Contractor and                 

               Subcontractors of Compliance with Air and Water Acts 
 

XX.  All work shall be completed in its entirety and equipment removed by 
August 22, 2014.  
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NOTICE TO BIDDERS 
 

I.  SPECIFICATIONS 
 
 The Standard Specifications of the State of Ohio Department of 
Transportation dated January 1, 2013 and applicable sections of the Ohio 
Revised Code will govern the road improvement project.  The following shall also 
apply: 
 

(a) Any and all interim amendments, additions, changes, and/or 
deletions to the Standard Specifications. 

 
(b) Any supplemental specifications that are required for this project 

and as shown on the plans and/or attached to this Proposal.  
 

(c) Proposal Note 520, “Fuel Price Adjustment” shall be EXCLUDED 
from this project. 

 
(d) The following Sections of the 2013 Specifications shall be 

EXCLUDED from this project. Said Sections shall follow Fulton 
County Specifications outlined elsewhere in this Proposal, as 
applicable. 

 
  Section 102.01, Prequalification of Bidders 
  Section 102.03, Issuance of Proposals 
  Section 102.06, Preparation of Bids 
  Section 102.09, Proposal Guaranty 
  Section 102.10, Delivery of Bid 
  Section 102.11, Withdrawal of Bids 
  Section 102.13, Public Opening of Bids 
  Section 102.14 (A, I & M), Disqualification of Bidders 
  Section 103.01, Consideration of Proposals 
  Section 103.02, Award of Contract 
  Section 103.04, Return of Proposal Guaranty 
  Section 103.05, Requirement of Contract Bond 
  Section 103.06, Execution of Contract 
  Section 103.07, Failure to execute Contract 
  Section 104.02 (A), Revisions to the Contract Documents 
  Section 108.02, Partnering 
  Section 401.20, Asphalt Binder Price Adjustment 
 

(e) ODOT CMS Section 108.01, The Prime Contractor must perform 
no less than thirty percent (30%) of the total original contract price 
in lieu of the fifty percent (50%) stated in Section 108.01. 
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(f) A bidder may withdraw his bid from consideration in accordance 
with Ohio Revised Code Section 9.31. 

 
(g) The Contractor should replace the terms “the Department”, “the 

Engineer”, “the Director” and “the DCE” in the ODOT CMS with the 
term “agency awarding the contract.” Furthermore, nothing in this 
document is intended to alter the agency’s adherence to the Ohio 
Revised Code, local ordinance or other applicable requirements 
which are properly established.  

 
II. BID FILING 
 
 Bids shall be on the form prescribed by the contracting authority and filed 
in a sealed envelope at the time and place mentioned in the advertisement.  The 
bids received shall be opened and tabulated at the time stated in this notice.  
Each bid shall contain the full name of each person or company submitting the 
bid. 
 
III. BID GUARANTY  
 
            Pursuant to the provisions of Section 153.54, each bidder shall be required 
to file with his bid one of the following options: 
 
 1. A bond in accordance with division (B) of Section 153.54 of the 
 Revised Code, providing for the Bid Guaranty and the Contract Bond in the  
 full amount of the bid, or, 
 
 2. A Certified Check, Cashier's Check, or Letter of Credit pursuant to 

Chapter 1305 of the Revised Code, in accordance with division (C) of 
Section 153.54.  The amount of the Certified Check, Cashier's Check or 
Letter of Credit shall be equal to ten percent (10%) of the bid.  If this option 
is used, a Performance Bond issued by a surety company in the amount of 
100% of the contract price shall be furnished by the successful bidder as a 
condition of the contract. 

 
IV. QUALIFICATION OF BIDDER  
 
 Each bidder shall, if requested, furnish the owner satisfactory evidence of 
his competency to perform the proposed work.  Such evidence of competency 
unless otherwise specified, shall consist of statements covering the bidder’s past 
experience on similar work, a list of equipment that would be available for the 
work, and the list of key personnel that would be available.  In addition, each 
bidder shall, if requested, furnish the owner satisfactory evidence of his financial 
responsibility.  Such evidence of financial responsibility shall consist of a 
confidential statement or report of the bidder’s financial resources and liabilities 
as of the last calendar year or the contractor’s last fiscal year. 
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 Such statements or reports shall be certified by a public accountant.  Such 
statement shall also indicate whether the bidder’s financial responsibility is 
approximately the same as stated; and if it has changed, the bidder shall qualify 
the statement or report to reflect his true financial condition at the time of 
submitting the proposal. 
 
 In lieu of the above-mentioned statement of financial responsibility, the 
bidder may submit evidence that he is pre-qualified with the Ohio Department of 
Transportation and is on the current bidder’s list of the state. 
 
V. AWARDING OF CONTRACTS 
 
 The award of the contract shall be made to the lowest and best bidder.  
The bond or check from all unsuccessful bidders shall be returned to them by the 
contracting authority immediately upon awarding the contract or the rejection of 
all bids.  The contracting authority may reject all bids.  The Fulton County 
Commissioners reserve the right to alter any item of this proposal in order to 
meet budgetary restrictions. 
 
 Unless otherwise indicated in the specifications, the lowest and best 
bidder, after awarded the contract, shall enter into agreement within 60 days 
after the opening of the bids.  Due to processing time, it is suggested that the 
successful bidder enter into written contract within 10 days of the notice of 
award. 
 
VI. PREVAILING WAGE RATES 
  
 Prevailing wage rates ARE REQUIRED for this project and are attached. 
 
VII.  MAINTENANCE GUARANTEE BOND  
 
 The Contractor shall make all repairs due to defective workmanship or 
material for the term of one (1) year after the final acceptance date and shall 
correct and repair promptly during that time all defective work and material of 
whatever description.  However, ordinary wear and tear or damage due to 
negligent or improper operation or maintenance on the part of the Owner shall 
not be considered any obligation to the Contractor.  In case the Contractor shall 
neglect or fail to promptly make said repairs, after written notification, the Owner 
shall cause such repairs to be made at the expense of the Contractor and/or his 
surety. 
 
 As a guarantee for the faithful performance of the repairs for one (1) year 
as outlined above, the Contractor shall furnish to the Owner a maintenance bond 
executed by an acceptable surety company in an amount of one-hundred (100) 
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percent of the final contract amount. Said maintenance bond shall be submitted 
with the final pay request. 
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ARTICLE 13 - COMPLETION OF WORK 
 
A. The Contractor shall guarantee all materials and equipment furnished and work performed for a period of 

one year from the date of Substantial Completion.  The Contractor warrants and guarantees for a period 
of one year from the date of Substantial Completion of the improvement that it is free from all defects due 
to faulty materials or workmanship, and the Contractor shall promptly make corrections as may be 
necessary by reason of such defects.  The Owner will give notice of observed defects with reasonable 
promptness.  In the event that the Contractor should fail to make repairs, adjustments, or other work 
which may be made necessary by such defects, the Owner may do so and charge the Contractor the cost 
thereby incurred.  The Contract Bond shall remain in full force and effect through the guarantee period. 

 
B. When the work, including that performed by Subcontractors, is completed, the site shall be cleaned of all 

rubbish and debris caused by the construction.  All sheds or other temporary structures, surplus materials, 
and equipment shall be removed and the project left in a neat and presentable condition. 

 
ARTICLE 14 - TERMINATION 
 
After ten (10) days from delivery of a Written Notice to the Contractor, the Owner may, without cause and without 
prejudice to any other right or remedy, elect to terminate the Contract.  In such case, the Contractor shall be paid 
for all work executed and any expense sustained plus reasonable profit, unless such termination was due to the 
act or conduct of the Contractor. 
 
ARTICLE 15 - PAYMENT 
 
Payment to the Contractor shall be made by the Owner as follows:                                                                                                                                                                                                                                                                                                                                                                        
. The Owner's Representative shall certify on the pay request that he approved the completed work prior to the 
Owner making payment.  Upon receipt of an approved progress schedule from the Contractor, the Owner shall 
submit a drawdown request to the Ohio Department of Development for CDBG funds to pay the contractor.  A 
turnaround time of 30 days is expected before said funds are forwarded to the Owner. 
 
It is important that the progress schedule be based on achievable goals, and that the Contractor make every effort 
to meet target dates.  The Owner may hold the proceed of a CDBG drawdown for only a short period.  If the funds 
from the drawdown are not expended during the prescribed period, those funds must be returned and a new 
drawdown requested.  This causes delay in making payments to contractors. 
 
 
 
 
 
Owner will approve and make progress payments on Contract Price on the basis of and within 60 days of receipt 
of Contractor’s invoice for payment.                                        





FULTON COUNTY ENGINEER’S OFFICE 
SUPPLEMENTAL SPECIFICATIONS 

 
 Except as modified by these plans and by the detailed specifications 
pertaining thereto, all work shall be governed by the Fulton County 
construction standards and by the State of Ohio Department of 
Transportation, “Construction and Material Specifications” dated January 1, 
2013 and supplements, including but not limited to supplemental 
specifications, supplements and proposal notes, thereto in effect fourteen 
(14) calendar days prior to receiving bids. 
 

Note: Item 409 “Seal Coat” is governed by the State of Ohio 
Department of Transportation, “Construction and Material Specifications” 
dated January 1, 1997. 
 
DEFINITIONS: All references to LABORATORY, used in these supplemental 
specifications, shall mean a currently inspected American Material Research 
Laboratory (AMRL) testing laboratory capable of performing the mix designs in 
accordance with this supplemental specification. 
 

 
ITEM 202 – WEARING COURSE REMOVED  
 

Pertinent sections of 202 WEARING COURSE REMOVED apply including 
or in addition to the following: 

 
1. A milled butt joint shall be provided where new pavements meet existing 

pavements and bridge decks.  These areas shall be established by the 
ENGINEER and provided in accordance with ODOT standard construction 
drawing BP 3.1.  Milled materials may be used for placement along berm 
areas. 
 

2. Residential driveway approaches that are either concrete or asphalt will 
also be required to have a milled or saw cut butt joint. Asphalt for these 
approaches has been included under the appropriate line item, along with 
an additional line item for the removal of the existing material. 

 
 
ITEM 203 - ROADWAY EXCAVATION AND EMBANKMENT 
 

This work shall consist of all excavation and embankment as directed by 
the ENGINEER in the attached set of roadway construction plans. 

  
The CONTRACTOR shall be responsible for the disposal of any and all 
excessive and unsuitable excavated material. 

 
 
 

 
 



ITEM 409 – SEAL COAT 
 

All materials placed shall be at the application rates established in the Unit 
Price Bid Schedule. One copy of the material supplied shall accompany 
each load delivered to the job site, and shall be presented to the ENGINEER 
at the time of placement.  Only material tickets from approved sources shall 
be accepted for payment. The conversion factor shall be established by the 
CONTRACTOR, and agreed upon by the ENGINEER for each material 
submitted. 
 
Any stockpiling of materials, or the location of a stockpile site, shall be 
approved by the OWNER. 

 
 
ITEM  - SPECIAL – FOG SEAL 
  
Specifications for SS-1H (diluted); CRPE bituminous material 
 
 
TEST ON EMULSION 

Specification METHOD 

Furol Viscosity @ 25°C, sec. 
Residue by Weight, % 
Oil distillate 
Sieve by Weight, % 
Storage Stability, 5 day on 
concentrate, % 

20-100 
30-35 
< 2.0 
< 0.1 
< 7.0 

 

ASTM D 244-00 
ASTM D 6997-04 
ASTM D 6997-04 
ASTM D 6933-04 
AASHTO T 59-01 

 
TESTS ON RESIDUE 

  

Penetration @ 25°C, dmm. 
Solubility, % 
 

50-90 
99.9 

 

ASTM D 5-05a 
ASTM D 2042-01 
 

The Fog Seal application shall be completed approximately 14 days after the 
placement of the Chip Seal.  
  
The road sections to be treated are to be swept of any loose chip seal aggregate, 
as per ODOT item 409.08.  The sweeping of the Fog Seal sections shall be done 
approximately 10 to 14 days after the chip seal application.  Care should be taken 
as to not dislodge the imbedded seal coat aggregate. The sweeping of the required 
sections shall be included in the cost of the Seal Coat. 
  
Care should be taken to insure the applied fog seal materials have cured 
sufficiently before traffic is allowed to drive on it.  Maintenance of Traffic for all 
applications shall be covered under Item 614.   
 

 
 



ITEM 448 – ASPHALT CONCRETE 
 
 Pertinent sections of 401 ASPHALT CONCRETE PAVEMENTS - 

GENERAL apply including or in addition to the following: 
    

1. All pavers will be equipped with an automatic joint maker, which shall be 
used in making longitudinal joints.  Longitudinal joints will be staggered 
between courses.  The longitudinal joint of the surface course shall be at the 
center of the specified pavement width.  Material shall be placed to provide 
1/4 inch/foot crown and to level longitudinal deficiencies with a forty-foot (40’) 
automatically controlled leveling ski for pavements equal to and greater than 
20 feet in width. 
 

2. Asphalt will be bid and paid for on a cubic yard basis.  All quantity in excess 
of the contract amount shall be at the CONTRACTOR’s expense unless 
otherwise authorized by the ENGINEER. 

 
3. In the event of rain during laying operations, only those loaded trucks in 

route immediately after the rain has started will be permitted to unload, 
provided the surface to be paved was sufficiently tacked prior to the rain and 
that paving operations do not proceed through standing water. 

   
4. No material will be laid on a wet surface or when the air temperature is less 

than 40 degrees. 
   

5. Traffic will not be permitted on the asphalt until it has cured sufficiently that 
no marking shall appear. 

   
6. All existing driveways and mailbox approaches shall be immediately 

restored following daily paving operations.  In the event that paving is 
interrupted over several days it will be the responsibility of the 
CONTRACTOR to attend to these areas on a daily basis, if necessary, 
allowing the residents safe use of their approaches.  
 

7. Any asphalt material reports created on paving operation days shall be 
submitted to the ENGINEER.   

 
 

JOB MIX FORMULA - ASPHALT CEMENT SUBMITTAL 
 

The Job Mix Formula (JMF) for each asphalt concrete mixture specified 
herein shall be developed by the CONTRACTOR and submitted to the 
ENGINEER for approval prior to the start of production.  In addition, the 
CONTRACTOR shall provide certified test results indicating that the asphalt 
cement to be used conforms to the attached specifications for asphalt 
cement.  A separate JMF and certification of asphalt cement test results 
shall be submitted for each aggregate and/or asphalt cement source to be 
used in the project.  During production of the mixture, the CONTRACTOR 

 
 



shall perform quality control procedures adequate to furnish assurance to 
the ENGINEER that the mixture delivered to the paving site is in reasonable 
conformance with specification requirements and can be incorporated in the 
work with satisfactory results. 

 
One copy of the plant ticket shall accompany each load delivered to the 
paver and shall be presented to the ENGINEER.  The total of the weights 
recorded on the plant tickets for each mixture furnished shall be converted to 
cubic yards for payment using the conversion factor established by the 
CONTRACTOR for each asphalt concrete mixture submitted to the 
ENGINEER for approval. 

 
 
ITEM 407 - TACK COAT 
 

Before placement of asphalt concrete, the CONTRACTOR shall apply a 
TACK COAT onto each intermediate course.  Sufficient material has been 
provided in the estimate to cover the entire area of each paving course with 
TACK COAT at the rate of 0.08 gallons per square yard. The ENGINEER 
shall determine the final area requiring tack treatment together with the rate 
of application at the time of construction.  Final payment quantity will be 
based upon the actual amount of bituminous material applied. 
 
 

ITEM 614 - MAINTAINING TRAFFIC 
 

1. Local driveway access shall be maintained at all times during construction.  
The CONTRACTOR shall provide residents and businesses with a minimum 
of twenty-four (24) hour notice when access to their drives will be restricted 
due to construction. 

 
2. Lights, signs, barricades and drums shall be provided by the 

CONTRACTOR and placed in accordance with the latest edition of the Ohio 
Manual of Uniform Traffic Control Devices.   

 
3. The CONTRACTOR shall install temporary centerline marking on the 

wearing course. In the event that the intermediate course and the wearing 
course are not going to be placed consecutively, the CONTRACTOR shall 
also place the temporary centerline marking on the intermediate course. 
Approved material for the temporary centerline shall be retroreflective 
pavement marking tape one (1) to one and one half (1.5) feet in length and 
at a maximum spacing of fifty (50) feet.  Payment for the temporary 
centerline striping shall be included in the lump sum price for Item 614, 
Maintaining Traffic. 

 
4. The CONTRACTOR is responsible for contacting and keeping informed, the 

Fulton County Sheriff, the local post office and all affected school districts 
during the entire project. 

 

 
 



5. The CONTRACTOR shall notify the ENGINEER in writing seven working 
days prior to the closing of the road. 

 
6. Fulton County will be responsible for establishing, maintaining and signing 

detour routes. 
 

7. Maintaining Traffic in accordance with the above provisions shall be included 
for payment in the lump sum for Item 614, Maintaining Traffic.   

 
 
COORDINATION WITH CHESTERFIELD DAIRY 
 

The Chesterfield Dairy is located within this section of Road 14.  They 
have daily operational traffic.  All construction shall be coordinated with the dairy 
daily so they can schedule trucks to come in and out of either the north or south.  
All construction shall take place either north or south of one of the dairy drives at 
a time.  Payment for this shall be included in Item 614, Maintaining Traffic. 
 
 
ITEM 617 – RECONDITIONING SHOULDERS 
 

1. Shoulder reconditioning shall begin as soon as the new surface is able to 
allow berming equipment to operate without damaging the new surface. 

 
2. Approved Material for this item shall be O.D.O.T. Item 411.   

 
3. Lights, signs, and barricades shall be placed and maintained until berming 

has been completed.  All shoulder reconditioning shall be completed 
before the road is opened to traffic other than local traffic.  Where any 
pavement course results in a drop-off of 2.0 inches or greater; reflective 
barrels, 18-inch reflective traffic cones, or reflective delineators shall be 
provided and maintained by the CONTRACTOR until such time as 
shoulder reconditioning operations have been satisfactorily completed.  In 
the event that shoulder reconditioning is not caught up and/or drop-offs 
are left unprotected, paving operations will be halted until such time as 
shoulders are adequately reconditioned. 

 
 
TESTING FOR QUALITY CONTROL 
 

An independent testing laboratory may be retained to insure quality control 
on the entire project.  Should any retesting be required to settle disputes, 
such testing will be at the CONTRACTOR's expense. 

 
 
UNDERGROUND UTILITIES 

 
Prior to any construction activity, the CONTRACTOR shall contact the Ohio 
Utility Protection Service (OUPS) at 1-800-362-2764.   

 
 



CONTROL POINTS 
 

Before actual construction operations begin, the ENGINEER will reference 
all existing monuments, railroad spikes, iron bolts, etc. in the survey line.  
Upon completion of the pavement surfacing, the ENGINEER will reestablish 
all control points in the new pavement. 

 
 
PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE 
 

The CONTRACTOR shall be responsible for the preservation of all public 
and private property, and shall protect carefully from disturbance or 
damage all land monuments and property markers until the ENGINEER 
has witnessed or otherwise referenced their location and shall not move 
them until directed. 

 
 
LOAD RESTRICTIONS 
  

The CONTRACTOR shall comply with all legal load restrictions in the 
hauling of materials on public roads beyond the limits of the work.  The 
operation of equipment of such weight as to cause damage to structures 
or to any other type of construction will not be permitted.  Hauling of 
materials over the base course or surface course under construction shall 
be limited as directed by the ENGINEER.  The CONTRACTOR shall be 
responsible for all damage done by his hauling equipment and shall 
correct such damage at his own expense. 

 
 
SUBMITTALS 

  
Within 45 days from the date of the Notice to Proceed, the CONTRACTOR 
shall submit, to the ENGINEER, all required submittals, including but not 
limited to: material supplier(s), material specifications, shop drawing(s), sub-
contractor(s) list, and project progress schedule.  The CONTRACTOR will 
not be eligible for a contract time extension due to his failure to submit the 
required submittals in a timely manner.  As a courtesy, the ENGINEER may 
provide each CONTRACTOR a list of required submittals for reference.  The 
completeness of this list, however, is not guaranteed and it shall be the 
responsibility of the CONTRACTOR to verify its completeness. 
 
The CONTRACTOR shall, in writing, inform the ENGINEER of all submittals 
that deviate from the requirements of the Contract Documents.  Submittals 
that are part of a system shall be made as a fully integrated submittal that 
will enable the ENGINEER to verify compliance with the Contract 
Documents. 
 

 
 



The submittal(s) shall clearly identify the project name and shall be complete 
with respect to dimensions, materials of construction, the name and address 
of the manufacturer and local supplier, and pertinent catalog numbers.  The 
information shall include enough detail to permit the ENGINEER to verify 
compliance with the Contract Documents and the design intent. 
 
The CONTRACTOR shall submit a minimum of two (2) copies of all 
submittals. 
 
The CONTRACTOR’s stamp of certification and signature shall be required 
on all copies of every submittal made to the ENGINEER.  The stamp of 
certification shall constitute a representation to the ENGINEER that the 
CONTRACTOR has determined and verified all quantities, dimensions, field 
construction criteria, materials, catalog numbers, and similar data, or 
assumes full responsibility of doing so, and that the CONTRACTOR has 
reviewed and coordinated each shop drawing and sample with the 
requirements of the Contract Documents. 
 
The ENGINEER will review and act with reasonable promptness upon shop 
drawings and samples, but this review and action shall be only for the 
conformance with the design concept of the project and for compliance with 
the information given in the Contract Documents, and shall not extend to 
means, methods, sequences, techniques or procedures of construction, or 
to safety precautions or programs incident to such factors.  The review of 
and action upon a separate item will not indicate acceptance of the 
assembly in which the item functions. 
 
The approval of the CONTRACTOR’s submittals is for general conformance 
to the Contract Documents, but subject to the detailed requirements of the 
Contract Documents.  Such review by the ENGINEER shall not relieve the 
CONTRACTOR of his responsibility for the accuracy, proper fit, functioning 
or performance of any phase of the work included in the Contract 
Documents. 
 
If the ENGINEER rejects a submittal as non-compliant with the Contract 
Documents, or if insufficient information has been provided to determine 
compliance, the CONTRACTOR shall make a re-submittal which complies 
with the Contract Documents or provides additional information as required.  
Re-submittals shall be clearly identified by the CONTRACTOR as such and 
all changes from the previous submittal shall be plainly evident through the 
use of conventional revision symbols, or an equally effective method. 

 
 
COMPLETION DATE AND REMOVAL OF EQUIPMENT 
  

All work shall be completed in its entirety by August 22, 2014. 

 
 



RECLAMATION SPECIFICATIONS 
 
 
ITEM SPECIAL – FULL DEPTH RECLAMATION 
 
1. DESCRIPTION     

 
This project is approximately 7,063 feet long.  The existing stone base is approximately 20 
feet to 24 feet wide and 4 inches to 7 inches deep. From Road RS to the north, there is 
450’ feet that has approximately 3 inches of cold mix asphalt in addition to the stone base.  
This 450’ is to undergo two passes of reclamation.  The remainder of the mile will undergo 
one pass of reclamation. 
 
Reclamation shall consist of pulverizing, mixing, and compacting the existing bituminous 
surface and the underlying granular base material to a depth of 5” on the 450’ cold mix 
section just north of Road RS (Pass #1).  The material shall then be compacted to 
accommodate local traffic.  No. 4 Aggregate is to be added to the stone portion of the road 
(6,613 feet) at a 20 foot width and a 3 inch depth.  Once the above criteria is met, Portland 
Cement shall be added to the entire 7,063 foot length at a 20’ width and said materials 
shall then be mixed at a depth of 9” (Pass #2).  After the second pulverization pass, the 
reclaimed material shall be used to establish proper width, grade and a cross-slope of ¼ 
inch per foot.  The material shall then be compacted to create an “In-Place” Stabilized 
Base Course (SBC).  
 
 
2. MATERIALS 

 
A. PULVERIZED BASE MATERIAL.  The pulverized asphalt/base material in the 

roadway shall meet the following gradation requirements: 
 

SIEVE SIZE              % PASSING                
2”                              100 

#4                              30-65 
#200                            0-10 

 
B. AGGREGATE. The aggregate to be added to the surface of the road shall be  

ODOT No. 4 Aggregate.  The aggregate shall be purchased, delivered, and 
uniformly placed by the CONTRACTOR at the specified thickness. 
 

C. CEMENT.  Dry additive shall be Type 1 Portland Cement and shall meet all state 
specifications.   The cement shall be purchased, delivered, and uniformly placed by 
the CONTRACTOR at the specified rate. 
  

D. WATER.  Water that is needed for dust control and/or to aid in compaction shall be 
clean and clear.  If the water is of questionable quality, it shall be tested in 
accordance with the requirements of AASHTO T-26 and at the expense of the 
CONTRACTOR.   
 

 
 



E. SURFACE SEALING (Prime Coat & Choke Aggregate).  The emulsion to be used 
for this sealing shall conform to ODOT Item 408.  Material can be AE-PB or an 
approved equal.  After applying the Prime Coat, #8 limestone shall be spread over 
the surface at the specified rate to prevent tracking of the bituminous material.  The 
Prime Coat & Choke Aggregate shall be purchased, delivered, and uniformly placed 
by the CONTRACTOR at the specified rates. 
 
 

3. CONSTRUCTION 
 

A. GENERAL. The CONTRACTOR shall provide all necessary labor, equipment, and 
materials, as required, to pulverize, mix, place and compact the SBC.  All materials 
and provisions as specified herein shall apply.  
 

B. EQUIPMENT. 
 

• PRE-PULVERIZATION/SHAPING. The CONTRACTOR shall pre-pulverize 
all pavement materials within the roadway limits to the depth specified, shape 
said pulverized materials and compact pulverized material until no further 
densification is achieved.  After acceptance by the ENGINEER, the 
CONTRACTOR shall commence with spreading and blending.  
 

• The equipment for pulverizing and mixing the existing pavement surfaces 
shall be a self-propelled road reclaimer and have the following features and 
capabilities: 
 
Reclaimer/Asphalt Emulsion Equipment 

• Capable of pulverizing (In-Place) the existing pavement and base at a 
minimum width of 8’ at a specified depth of 12” minimum. 

• Cutting drum shall have the ability to operate at various speeds 
(RPM), independent of the machine’s forward speed, with an 
adjustable mechanism to control chunk size and gradation. 

• Shall have a breaker bar and/or mixture retention door on the cutting 
drum in order to help control mixture gradation and/or sizing. 

• The cutting drum shall be fully maintained and in good condition at all 
times throughout the job.  

 
The reclaimer model proposed for use shall have successfully been used by 
the CONTRACTOR or SUBCONTRACTOR on other projects and upon 
request, must be approved by the ENGINEER.  

 

• CEMENT SPREADING.  The additive shall be placed with a cement 
distributor designed to spread a uniform coverage at the specified rate.  The 
CONTRACTOR shall provide a method to check the application rate of the 
spreader and assure conformance with the contract or job mix requirements.  
Dry additives shall be spread in a manner to minimize dusting.  Skirting shall 
be provided on the spreader discharge and extend to the SBC.  The dry 

 
 



additive shall not be applied when wind conditions, in the opinion of the 
ENGINEER, are such that excessive blowing additive becomes 
objectionable to traffic or adjacent property owners. 

 

• RECLAIMED BASE COURSE PLACEMENT/GRADING.  Following mixing, 
the SBC shall be graded by means of a conventional motor grader or paving 
machine with automatic slope control, to the lines and grades established in 
the plans or proposal.  Paving of this type is expected to be in accordance 
with acceptable base course products, with a tolerance of not more than 
0.05’ of irregularity.  Reclaimed material shall be kept within the limits of the 
proposed base width.  Any material spread beyond the proposed base width 
shall be cleaned up by the CONTRACTOR. 

 

• COMPACTION.  The number, weight and type of rollers shall be sufficient to 
obtain the required compaction while the SBC is in a workable condition.  
When reclaiming depths of 6” or more, breakdown rolling shall take place 
prior to motor grader manipulation utilizing a large single drum vibratory pad-
foot compactor.  Said roller shall be capable of applying 52,000 lbs. of 
centrifugal force minimum. 

 
Intermediate compaction shall be performed with a 30-ton pneumatic roller 
equipped with a watering device or a single smooth drum vibratory 
compactor capable of a minimum of 52,000 lbs. centrifugal force.  Rolling 
shall be performed until no displacement is detected. 
 
Final rolling shall be done by a 10-15 ton single or double-drum vibratory 
steel wheel roller operating in static mode. 

 

• COMPACTION. (General)  Water, if required, shall be uniformly applied over 
the SBC materials during the compaction operation in the amount necessary 
to obtain proper densification.  If during production rolling, the SBC material 
becomes unstable due to excess moisture, the material shall be aerated and 
allowed to dry to the point at which stability can be secured.  

 
Rollers shall not be stopped and left sitting on uncompacted SBC.  Rolling 
shall be established so that starting and stopping will be on previously 
compacted recycled material or on the existing bituminous roadway, if at all 
possible. 
 
Any type of rolling which results in cracking, movement, or other types of 
distress shall be discontinued until such time as the problem can be 
resolved. Discontinuation and commencement of rolling operations shall be 
at the sole discretion of the ENGINEER. 

 
C. WEATHER LIMITATIONS. Work shall be performed between April 1 and October 

15, unless otherwise directed by the ENGINEER.  The temperature shall be 50° F 
and rising, with no standing water on the existing surface. No work shall be 
performed if there is a forecast of ambient temperatures below 32° F within 24 

 
 



hours.  No work shall be performed if rain is predicted during the expected time 
period from the first reclamation pass to the final grading of the SBC. 
 

D. CONSTRUCTION LIMITATIONS. When any of the operations, after the application 
of cement, are interrupted for more than 30 minutes or when the uncompacted 
mixture is wetted by rain so that the optimum moisture content is exceeded by 2 
percentage points, the decision to reconstruct the portion affected shall be made by 
the ENGINEER.  In the event the uncompacted, rain-wetted mixture exceeds the 
specified moisture content tolerance, the CONTRACTOR shall reconstruct the 
portion affected at their expense.  

 
E. SURFACE SEALING.  The Prime Coat and Choke Aggregate shall be applied to 

the SBC as soon as possible after final compaction, preferably on the same day and 
at a maximum of 24 hours after final compaction per reclamated section.  If the 
Prime Coat and Choke Aggregate are not placed on the same day as the final 
compaction, the CONTRACTOR shall water the SBC so that the surface is 
continuously moist prior to the application of the Prime and Choke.  Water shall be 
placed so that no erosion of the SBC occurs.  Any additional expenses to keep the 
surface moist shall be the responsibility of the CONTRACTOR.   
 
Traffic may be allowed on the SBC before the new asphalt section is placed, 
however, it is at the discretion of the ENGINEER.  Allow the reclaimed base course 
to cure for at least 7 days after proper compaction before placement of the new 
asphalt course.   
 

F. SURFACE BROOMING. The CONTRACTOR is to broom the SBC after the curing 
period and prior to placement of the asphalt overlay, to remove all loose stone.  This 
stone may be used as berm stone, and left in place neatly along the shoulder.   
 
Brooming of the road surface at any stage of the reclamation process shall be 
completed in a manner that all material is contained within the aggregate shoulder 
area.  All material that is broomed off the surface and is outside the aggregate 
shoulder area shall be cleaned up by the CONTRACTOR. 
 

G. QUALITY CONTROL. An independent testing laboratory may provide quality control 
monitoring and testing. Quality control may be provided during construction and/or 
after the reclaimed base has cured. All such monitoring and testing shall be at the 
expense of the Owner. The testing lab work shall include but not be limited to: the 
verification of proper cross slope and width of reclaimed base and verification that 
specified reclamation depths were achieved. 

 
 
4.  QUALIFICATION OF BIDDERS. 
 
Upon request, bidders shall provide evidence of adequate experience with the materials 
and processes specified for this work for at least 2 years and shall submit the following: 
 

 
 



A. REFERENCES. References may be requested from at least three public agencies 
where work of this class was undertaken by them in the past two years.  These 
references shall list the following: 
  -   Name of public agency        -   Contact person 
  -   Telephone & Fax # of contact      -   Date of work performed 

             -   Quantity of work performed in square yards   -   Contract Amount 
 

B. EQUIPMENT LIST. A list of equipment available for completion of this work shall be 
furnished upon request. 

 
5.  METHOD OF PAYMENT 
 
Payment for all the above shall be included in the unit price bid for the respective items. 
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CONTRACTORS AFFIDAVIT 
(This affidavit must be executed with each pay request) 

 
 
State of_____________) 
                                   ) ss 
County of___________) 
 

The undersigned __________________________________hereby represents that 

on_______________________________ they were awarded a contract by the FULTON 

COUNTY COMMISSIONERS, hereinafter called the Owner 

to___________________________________, in accordance with the terms and conditions of 

Contract No._______________; and the undersigned further represents the subject contract work 

accomplished to this payment has now been completed.  

 
 The undersigned hereby warrants and certifies that all indebtedness to this date, arising 
by reason of the said contract, has been fully paid or satisfactorily secured; and that all claims 
from subcontractors and others for labor and material used in accomplishing the said project as 
well as all other claims arising from the performance of the said contract, have been fully paid or 
satisfactorily settled.  The undersigned further agrees that, if any such claim should hereafter 
arise, they shall assume responsibility for the same immediately upon request to do so by the 
Owner. 
 
 The undersigned, for a valuable consideration, the receipt of which is hereby 
acknowledged, does further hereby waive, release and relinquish any and all claims or right of lien 
which the undersigned now has or may hereafter acquire upon the subject premises for labor and 
material used in accomplishing said project owned by the Owner. 
 
 This affidavit is freely and voluntarily given with full knowledge of the  
 
facts, on this______ day of ________________, A.D.  20_____. 
 
                                                         _______________________________________________ 
                                                                                      Contractor 
 
                                                         By________________Title________________________                                                                                                               
 
 
Sworn to and subscribed before me this______________ day of ________________________, 
20____. 
 
   
          _________________________________ 
                    Notary Public 
 
 
      _____________ County, Ohio. 
 
 
(SEAL)      My Commission Expires 
 
      ___________________________                                                            

 
 



Affidavit Of Compliance 
PREVAILING WAGES 

(This affidavit must be executed with each pay request) 
 

 
I, ____________________________________________________________________________  
 

(Name of person signing affidavit)(Title) 
 
do hereby certify that the wages paid to all employees of  
 
_____________________________________________________________________________  
 

(Company Name) 
 
for all hours worked on the 
 
_____________________________________________________________________________  
 

(Project name and location) 
 
project, during the period from ___________________ to ___________________ are in  
 

           (Project Dates) 
 
compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code.  
I further certify that no rebates or deductions have been or will be made, directly or indirectly, 
from any wages paid in connection with this project, other than those provided by law. 

___________________________________________________ 
 

(Signature of Officer or Agent) 
 
 
Sworn to and subscribed before me this __________ day of ___________________, 20 _____. 
 
                                                                         
      _________________________________ 
                    Notary Public 
 
 
      _____________ County, Ohio. 
 
 
(SEAL) 
      My Commission Expires 
 
      ___________________________ 
 
 
 
The above affidavit must be executed and sworn to by the officer or agent of the 
contractor or subcontractor who supervises the payment of employees. This affidavit 
must be submitted to the owner (public authority) before the surety is released or final 
payment due under the terms of the contract is made.  

 
 





































































































































































OPWC PROPOSAL NOTES 
 

1. STEEL PRODUCTS MADE IN THE UNITED STATES 
 Domestic steel use requirements as specified in Ohio Revised Code §153.011 apply to this project. 

Copies of §153.011 can be obtained from any of the offices of the department of administrative 
services or through http://codes.ohio.gov/orc/153.011. 

 
2. PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL-AID (Should this project 

contain Federal-aid funds then Federal Prevailing Wages must be paid. Contact the 
appropriate Federal funding agency for language.) 
This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code 
and the Contractor and all subcontractors shall comply with all provisions contained therein or as 
otherwise provided by this note. The Contractor guarantees that the prevailing wage scale to be 
paid to all laborers and mechanics employed on this contract shall be in accordance with the 
schedule of the prevailing hourly wage and fringe benefits as determined by the Ohio Department 
of Commerce for the county in which the work is being performed.  The failure to pay prevailing 
wages to all laborers and mechanics employed on this project shall be considered a breach of 
contract.  Such a failure may result in the revocation of the contractor’s and/or subcontractor’s 
certificate of qualification and debarment.  A schedule of the most current prevailing wage rates 
may be accessed by logging in/registering with the Ohio Department of Commerce, Labor and 
Worker Safety Division, Wage and Hour Bureau at the following web address:  
      

http://198.234.41.198/w3/webwh.nsf/wrlogin/?openform 
 

The Contractor and all subcontractors shall compensate the employees on this contract at a 
pay rate not less than the hourly wage and fringe rate listed on the website noted above, for 
the applicable job classification or as may be modified by the Ohio Department of 
Commerce, Division of Labor and Worker Safety Wage and Hour Bureau, when new 
prevailing rates are established.  
 
Overtime shall be paid at one and one-half times the basic hourly rate for any hours worked 
beyond forty hours during a pay week.  The Contractor and all subcontractors shall pay all 
compensation by company check to the worker and fringe benefit program.   
 
The wage and fringe rates determined for this project or as may be later modified, shall be posted 
by the Contractor in a prominent and accessible place on the project, field office, or equipment yard 
where they can be easily read by the workers or otherwise made available to the workers.  On the 
first pay date of contract work the Contractor and all subcontractors shall furnish each employee 
covered by prevailing wage a completed form (WHPW-1512) in accordance with section 4115.05 of 
the Ohio Revised Code, showing the classification, hourly pay rate, and fringes, and identifying the 
public authority’s Prevailing Wage Coordinator, if such employees are not covered by a collective 
bargaining agreement or understanding between employers and bona fide organizations of labor.  
These forms shall be signed by the Contractor or subcontractor and the employee and kept in the 
Contractor’s or subcontractor’s payroll files.  
 
The Contractor and all subcontractors shall submit to the Prevailing Wage Coordinator, certified 
payrolls on form WHPW-1512 or equivalent, in accordance with sections 4115.07 and  4115.071 
(C) of the Ohio Revised Code, three weeks after the start of work and every subsequent week until 
the completion of the contract.  Additionally, a copy of the “Apprentice Certification” obtained from 
the Ohio State Apprenticeship Council, must accompany all certified payrolls submitted, for all 
apprentices working on this project.  Upon completion of the contract and before the final payment, 
the Contractor shall submit to the Prevailing Wage Coordinator a final wage affidavit in accordance 
with section 4115.07 of the Ohio Revised Code stating that wages have been paid in conformance 
with the minimum rates set forth in the contract.  Please be aware that it is ultimately the 
responsibility of the Contractor to ensure that all laws relating to prevailing wages in Chapter 4115 
of the Ohio Revised Code are strictly adhered to by all subcontractors. 
 

http://codes.ohio.gov/orc/153.011
http://198.234.41.198/w3/webwh.nsf/wrlogin/?openform


The Contractor and all subcontractors shall make all of its payroll records available for inspection, 
copying or transcription by any authorized representative of the contracting agency.  Additionally, 
the Contractor and all subcontractors shall permit such representatives to interview any employees 
during working hours while the employee is on the job.   
 

3. UNRESOLVED FINDING FOR RECOVERY 
 The Contractor affirmatively represents to the local contracting authority that it is not subject to a 

finding for recovery under Ohio Revised Code §9.24, or that it has taken the appropriate remedial 
steps required under §9.24 or otherwise qualifies under that section.  The Contractor agrees that if 
this representation is deemed to be false, the contract shall be void ab initio as between the parties 
to this contract, and any funds paid by the state hereunder shall be immediately repaid to the local 
contracting authority, or an action for recovery may be immediately commenced by the local 
government and/or for recovery of said funds. 
 

4. OHIO WORKERS’ COMPENSATION COVERAGE 
 The Contractor must secure and maintain valid Ohio workers’ compensation coverage until the 

project has been finally accepted by the local contracting authority.  A certificate of coverage 
evidencing valid workers’ compensation coverage must be submitted to the local contracting 
authority before the contract is executed. 

 
 The Contractor must immediately notify the local contracting authority, in writing, if it or any 

subcontractor fails or refuses to renew their workers’ compensation coverage.  Furthermore, the 
Contractor must notify the local contracting authority, in writing, if its or any of its subcontractor’s 
workers’ compensation policies are canceled, terminated or lapse. 

 
 The failure to maintain valid workers’ compensation coverage shall be considered a breach of 

contract which may result in the Contractor or subcontractor being removed from the project, 
withholding of pay estimates and/or termination of the contract. 
 

5. DRUG-FREE WORKPLACE PROGRAM 
In accordance with Ohio Revised Code §153.03 and during the life of this project, the Contractor 
and all its Subcontractors that provide labor on the Project site must be enrolled in and remain in 
good standing in the Ohio Bureau of Worker’s Compensation (“OBWC”) Drug-Free Workplace 
Program (“DFWP”) or a comparable program approved by the OBWC.  
 

6. OHIO PREFERENCE 
In accordance with Ohio Revised Code §164.05 (A)(6), to the extent practicable, the Contractor 
and subcontractor shall use Ohio products, materials, services and labor in connection with this 
project. 
 

7. BID GUARANTY 
In accordance with Ohio Revised Code §153.54,  the contractor shall file with the bid a bid 
guaranty in the form of either: 1) a bond for the full amount of the bid, or 2) a certified check, 
cashier’s check, or letter of credit equal to 10% of the bid.   
 

8. OHIO ETHICS LAW 
Contractor agrees that it is currently in compliance and will continue to adhere to the requirements 
of Ohio Ethics law as provided by Section 102.03 and 102.04 of the Ohio Revised Code. 
 

9. STATE OF OHIO EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 
 

NOTICE TO CONTRACTORS: 
 

The provisions of the Ohio Administrative Code (OAC) 123:2-3-02 through 124:2-9 regarding Equal 
Employment Opportunity on State Construction Contracts and State-assisted Construction 
Contracts, and OAC 123:2-3-02 through 123:2-9 regarding Equal Employment Opportunity and 
Female Utilization Goals are applicable to this project, and each contractor will be required to 
comply in all aspects of these provisions. 



CERTIFICATE OF COMPLIANCE FOR EEO PURPOSES: 
 

All prime contractors must secure a valid Certificate of Compliance from the Department of 
Administrative Services, Equal Opportunity Division, prior to execution of a construction contract.   
 
 See 
http://www.das.ohio.gov/Divisions/EqualOpportunity/CertificateofCompliance/tabid/129/Default.asp
x for instructions for electronic filing. 
 
>>>  Does this bidder have a valid Certificate of Compliance? ____Yes  ____No 
 
>>> If "No" to the above, will this bidder be able to obtain a valid Certificate of Compliance prior to 
the execution of a contract? ____Yes ____No  

 
Bidder must provide a "Yes" answer to one or the other of the above questions. 

 
BIDDER'S AFFIRMATIVE ACTION REQUIREMENTS: 

 
Each prime contract bidder must submit an Affirmative Action Program regarding equal 
employment opportunity to and receive approval from the State Equal Employment Opportunity 
Coordinator prior to the bid opening, OR the prime contract bidder must evidence within its bid the 
adoption of the Minority Manpower Utilization Goals and Timetables set forth in "Appendix A" and 
the Specific Affirmative Action Steps set forth in "Appendix B" of the State Equal Employment 
Opportunity Bid Conditions.   
 
>>> Has the prime contract bidder prepared and submitted an Affirmative Action Program to the 
State Equal Employment Opportunity Coordinator and that program has been approved by the 
State Equal Employment Opportunity Coordinator prior to the bid opening ? ____Yes  ____No 
 

OR 
 

>>> If “No”, with this bid response, the prime contract bidder hereby adopts the Minority Manpower 
Utilization Goals and Timetables set forth in Appendix "A" and the Specific Affirmative Action Steps 
set forth in Appendix "B" of the State Equal Employment Opportunity Bid Conditions.  
___Yes  ____No 
 
 Bidder must provide a "Yes" answer to one or the other of the above affirmative action 
alternatives. 
 
BIDDER'S EEO COVENANTS: 
 
Throughout its performance of any contract awarded to it on this State-assisted project, the prime 
contract bidder agrees to the following covenants: 
 

 (1) The contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, national origin, ancestry or sex.  The contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, national origin, ancestry or sex.  Such 
action shall include, but is not limited to, the following:  Employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including apprenticeship. 

 
 The contractor agrees to post in conspicuous places, available to employees and applicants for 

employment, notices to be provided setting forth the provisions of this nondiscrimination clause. 
 

(2) The contractor will in all solicitations or advertisements for employees placed by or on behalf 
of the prime contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, national origin, ancestry or sex. 

http://www.das.ohio.gov/Divisions/EqualOpportunity/CertificateofCompliance/tabid/129/Default.aspx
http://www.das.ohio.gov/Divisions/EqualOpportunity/CertificateofCompliance/tabid/129/Default.aspx


  
 

(3) The contractor will send to each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract or understanding, a notice to be provided by the 
State Administering Agency advising the said labor union or workers' representatives of the 
contractor's commitments under this covenant and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment. 
 
(4) The contractor will comply with all provisions of the Ohio Department of Administrative 
Services, Equal Opportunity Division and with the implementing rules, regulations and applicable 
orders of the State Equal Employment Opportunity Coordinator. 
 
(5) The contractor agrees to fully cooperate with the State Administering Agency, the State Equal 
Employment Opportunity Coordinator and with any other official or agency, or the State or 
Federal government which seeks to eliminate unlawful employment discrimination, and with all 
other State and Federal efforts to assure equal employment practices under its contract and the 
contractor shall comply promptly with all requests and directions from the State Administering 
Agency, the State Equal Employment Opportunity Coordinator and any of the State of Ohio 
officials and agencies in this regard, both before and during construction. 
 
(6) Full cooperation as expressed in clause (5), above, shall include, but not be limited to, being 
a witness and permitting employees to be witnesses and complainants in any proceeding 
involving questions of unlawful employment practices, furnishing all information and monthly 
utilization work hour reports required by the OAC 123: 2-9-01 and by the rules, regulations and 
orders of the State Equal Employment Opportunity Coordinator pursuant thereto, and permitting 
access to its books, records, and accounts by the State Administering Agency and the State 
Equal Employment Opportunity Coordinator for purposes of investigation to ascertain compliance 
with such rules, regulations and orders.  Specifically, contractors will submit workforce utilization 
reports to the State Equal Opportunity Coordinator by the 10th of each month. The monthly 
reports must be electronically submitted through the following website: 
http://das.ohio.gov/EOD/CCInputForm29.htm 
 
(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of its 
contract or with any of the said rules, regulations, or orders, its contract may be canceled, 
terminated, or suspended in whole or in part and the contractor may be declared ineligible for 
further State Contracts or State-assisted Construction Contracts in accordance with procedures 
authorized in OAC 123:2-3 through 2-9 and such other sanctions may be instituted and remedies 
invoked, as provided in OAC 123:2-3 through 2-9 or by  regulation, or order of the State Equal 
Employment Opportunity Coordinator, or as otherwise provided by law. 
 
In the event that its contract is terminated for a material breach of OAC 123:2-3 through 2-9 the 
contractor shall become liable for any and all damages which shall accrue to the State 
Administering Agency and Applicant and the State of Ohio as a result of said breach. 

 
(8) The contractor will require the inclusion of language reflecting these same eight covenants 
within every subcontract or purchase order it executes in the performance of its contract unless 
exempted by rules, regulations or orders of the State Equal Employment Opportunity Coordinator 
issued pursuant to O.A.C. 123:2-3-02 so that these provisions will be binding upon each 
subcontractor or vendor.  The contractor will take such actions as the Administering Agency may 
direct as a means of enforcing such provisions, including sanctions for noncompliance; provided, 
however, that in any litigation with a subcontractor, vendor or other party as a result of such 
direction by the State Administering Agency, the contractor may be requested to protect the 
interests of the State. 

 
>>> The prime contract bidder hereby adopts the foregoing covenants ? ___Yes  ____No 

 



  
BIDDER'S CERTIFICATION: 

 
The undersigned, being a duly authorized officer of the prime contract bidder, does hereby certify 
to and agree with the foregoing statements and covenants regarding its subscription to the 
State's Equal Employment Opportunity Requirements for State-assisted Construction Contracts.  
 
 
    _________________________________    ___/____/___ 
     Signature of Authorized Officer          Date 
 
     
    _________________________________   
      Title 
 
>>> PLEASE NOTE:  Only a bidder possessing a valid certificate will be awarded a 
contract pursuant to Chapter 153 of the Revised Code by an owner referred to in section 
153.01 of the Revised Code.  Application shall be made at least ten working days prior to 
the date that the bidder expects to receive the certificate.  The bidder's failure to elect one 
of the two Bidder's Affirmative Action Requirements, adopt the Bidder's EEO Covenants, 
and complete the foregoing certification may cause the bidder's proposal to be rejected as 
being non-responsive to the State's Equal Employment Opportunity Requirements and in 
non-compliance with the State Equal Employment Opportunity Bid Conditions.  In 
addition, the bidder must, prior to the execution of a contract, submit to the local 
subdivision a valid Certificate of Compliance for Equal Employment Opportunity 
purposes.   
 



 

"APPENDIX A" OF THE STATE EEO BID CONDITIONS 
 

MINORITY MANPOWER UTILIZATION GOALS AND TIMETABLES 
 
The following minority goals listed are expressed in terms of percentages of work hours 
for each trade to be used by the contractor in a designated area.  Designated areas are 
defined as Ohio's Standard Metropolitan Statistical Areas (SMSA).  They are:  Akron, 
Cincinnati, Cleveland, Columbus, Dayton, Toledo and Youngstown-Warren.  In cases 
where the project is not located in a designated area, the contractor may adopt minority 
utilization goals of the near/nearest designated area. 

 
 
 

AKRON CINCINNATI CLEVELAND 
All Trades 10% Trade Trade 
 Asbestos Workers 9% Asbestos Workers 17% 
 Boilermakers 9 % Boilermakers 10% 

COLUMBUS Carpenters 10% Carpenters 16% 
All Trades 10% Elevator Constructors 11% Electricians 20% 
 Floor Layers 10% Elevator Constructors 20% 
 Glaziers 10% Floor Layers 11% 

DAYTON Lathers 10% Glaziers 17% 
All Trades 11% Marble, Tile, Terrazzo 8% Ironworkers 13% 
 Millwright 10% Operating Engineers 17% 
 Operating Engineers 11% Painters 17% 

TOLEDO Painters 11% Pipefitters 17% 
All Trades 9% Pipefitters             11% Plasterers 20% 
 Plasterers 10% Plumbers 17% 
 Plumbers 11% Roofers 17% 

YOUNGSTOWN Sheet Metal Workers 11% Other Trades 17% 
All Trades 9% Other Trades 11%  
   
       
     
      
  
  



 

"APPENDIX B" OF THE STATE EEO BID CONDITIONS 
 

SPECIFIC AFFIRMATIVE ACTION STEPS 
 

The following Affirmative Action steps are directed at increasing minority utilization: 
 
(1) The contractor should maintain a file of the names and addresses of each minority and 
female referred to it by any individual or organization and what action was taken with respect 
to each such referred individual, and if the individual was not employed by the contractor, and 
the reasons therefore.  If such individual was sent to the union hiring hall for referral and not 
referred back by the union or if referred back by the union or if referred, not employed by the 
contractor, the file should document this and the reason therefore. 
 
To Demonstrate Compliance: Maintain a file of the names, addresses, telephone numbers, 
and craft of each minority and female applicant showing (a) the date of contact and whether 
the person was hired; if not, the reason, (b) if the person was sent to a union for referral, and 
the results (c) follow-up contacts when the contractor was hiring. 
 
(2) The contractor should promptly notify the State Contracting Agency when the Union or 
Unions with which the contractor has collective bargaining agreements does not refer to the 
contractor a minority or female worker referred (to the union) by the contractor, or when the 
contractor has information that the union referral process has impeded efforts to meet its 
goals. 
 
To Demonstrate Compliance: Have a copy of letters sent, or do not claim the union is 
impeding the contractors' efforts to comply. 
 
(3) The contractor should disseminate its Equal Employment Opportunity policy within its 
organization by including it in any company newsletters and annual reports; by advertising at 
reasonable intervals in union publications; by posting of the policy; by specific review of the 
policy with minority and female employees; and by conducting staff meetings to explain and 
discuss the policy. 
 
To Demonstrate Compliance: Have a written EEO policy which includes the name and how to 
contact the contractor's EEO Officer and (a) include the policy in any company policy 
manuals, (b) post a copy of the Policy on all company bulletin boards (in the office and on all 
job sites), (c) records, such as reports or diaries, etc., that each minority and female 
employee is aware of the Policy and that it has been discussed with them, (d) that the policy 
has been discussed regularly at staff meetings and (3) copies of newsletters and annual 
reports which include the Policy. 
 
(4) The contractor should continually monitor all personnel activities to ensure that its EEO 
policy is being carried out, including the evaluation of minority and female employees for 
promotional opportunities on a quarterly basis and the encouragement of such employees to 
seek those opportunities. 
 
To Demonstrate Compliance: Have records that the company EEO Officer reviews all: (a) 
monthly workforce reports, (b) hiring and terminations, (c) training provided on-the-job, (d) 
minority and female employees quarterly for promotion and encourages them to prepare for 
and seek promotion.  The records should be the EEO Officer's job description, reports, 
memos, personnel files, etc., documenting the activities for possible discriminatory patterns. 
 
(5) The contractor should disseminate its EEO policy externally by informing and discussing 
it with all recruiting sources; by advertising it in news media, specifically including minority 
and female news media; and by notifying and discussing it with all subcontractors. 
 



 

To Demonstrate Compliance: Have copies of (a) letters sent, at least six months or at the 
start of each new major contract, to all recruiting sources (including labor unions) requiring 
compliance with the Policy, (b) advertising, which has the EEO "tagline" on the bottom, and 
(c) purchase order and subcontract agreement forms will include or make reference to the 
State EEO Covenant, Appendix A or B of the Ohio Administrative Code 123:2-3-02. 
 
(6) The contractor should make specific and reasonably recurrent oral and written 
recruitment efforts directed at minority and women's organizations, and training organizations 
with the contractor's recruitment area. 
 
To Demonstrate Compliance: Have a record either in a follow-up file for each organization or 
on the reverse of the notification letter sent under Item 1, above, of the dates, individuals 
contacted and the results of the contract from telephone calls or personal meetings with the 
individuals or groups notified under Item 1. 
 
(7) The contractor, where reasonable, should develop on-the-job training opportunities and 
participate and assist in all Department of Labor funded and/or approved training programs 
(including Apprenticeship) Programs relevant to the contractor's employee needs consistent 
with its obligations in the Bid Conditions. 
 
To Demonstrate Compliance: Have records of contributions in cash, equipment supplied 
and/or contractor personnel provided as instructors for Bureau of Apprenticeship and Training 
approved or Department of Labor funded training programs and records of the hiring and 
training of minorities and females referred to Company by such programs. 
 
(8) The contractor should solicit bids for subcontracts (and joint ventures) from available 
minority and female subcontractors engaged in the trades covered by the Bid Conditions, 
including circulation of minority and female contractors associations. 
 
To Demonstrate Compliance: Have copies of letters or other direct solicitation of bids for 
subcontracts/joint ventures from minority/female contractors with a record of the specific 
response and any follow-up the contractor has done to obtain a price quotation or to assist a 
minority/female contractor in preparing or reducing a price quotation; have a list of all 
minority/female subcontracts awarded or joint ventures participated in with dollar amounts, 
etc. 
 
EXPLANATION OF AN ACCEPTABLE AFFIRMATIVE ACTION PROGRAM: 
 
An Affirmative Action Program is a set of specific and result-oriented procedures to which a 
Contractor shall apply every good faith effort.  The objective of those procedures and efforts 
is to assure equal employment opportunity.  An acceptable Affirmative Action Program will 
include an analysis of all trades employed by the Contractor within the last year with an 
explanation of whether Minorities are currently being under-utilized in any one or more 
trades.  A necessary prerequisite to the development of a satisfactory Affirmative Action 
Program is the identification and analysis of problem areas inherent in Minority employment 
and an evaluation of opportunities for utilization of Minority group personnel. 
 
Part I - Basic Contents of an Affirmative Action Program: 
 
1. Development or reaffirmation of the contractor's EEO policy in all personnel actions. 
 
2. Formal internal and external dissemination of contractor's EEO policy. 
 
3. Establishment of responsibilities for implementation of the contractor's affirmative action 

program. 
 



 

4. Identification of problem areas (deficiencies) by organizational units and job classification. 
 
5. Establishment of goals and objectives by organizational units and job classification, 

including timetables for completion. 
 
6. Development and execution of action oriented programs designed to eliminate problems 

and further designed to attain established goals and objectives. 
 
7. Design and implementation of internal audit and reporting systems to measure 

effectiveness of the total programs. 
 
8. Compliance of personnel policies and practices with Federal sex discrimination 

guidelines (41 CFR Part 60-20). 
 
9. Active support of local and national community action programs and community service 

programs, designed to improve the employment opportunities of minorities. 
 
10. Consideration of ethnic minorities and women not currently in the work force having 

requisite skills who can be recruited through affirmative action measures. 
 
11. Summary data on applicant flow, hires, terminations and promotions, and training for the 

last twelve months or the last one hundred applicants, hires, etc., whichever is less. 
 
Part II - Analysis of Individual Trades 
 
 1. The minority population of the labor area surrounding (contractor's) projects. 
 
 2. The size of the minority unemployment force in the labor area surrounding (the 

contractor's) projects. 
 
 3. The percentage of minority work force as compared with the total work force in the 

immediate labor area. 
 
 4. The general availability of minorities having requisite skills in the immediate labor area. 
 
 5. The availability of minorities having requisite skills in the area in which the contractor can 

reasonably recruit. 
 
 6. The availability of promotable minority employees within the contractor's organization. 
 
 7. The anticipated expansion, contraction, and turnover of an in the work force. 
 
 8. The existence of training institutions capable of training minorities in the requisite skills. 
 
 9. The degree of training which the contractor is reasonably able to undertake as a means 

of making all job classes available to minorities. 
 
Goals, timetables and affirmative action commitments must be designed to correct any 
identifiable deficiencies.  Where deficiencies exist and where numbers or percentages are 
relevant in developing corrective action, the contractor shall establish and set forth specific 
goals and timetables.  Such goals and timetables, with supporting data and the analysis 
thereof shall be a part of the contractor's written affirmative action program.  Where the 
contractor has not established a goal, its written affirmative action program must specifically 
analyze each of the factors listed above, and must detail its reason for a lack of a goal.  The 
goals and timetables should be attainable in terms of the contractor's analysis of its 
deficiencies and its entire action.  Thus, in establishing its goals and timetables, the 



 

contractor should consider the results which could be reasonably expected from its good faith 
efforts to make its overall affirmative action program work.  If the contractor does not meet its 
goals and timetables, the contractor's good faith efforts shall be judged as to whether the 
contractor is following its program and attempting to make the program work toward the 
attainment of its goals. 
 
Support data for the above analysis and program shall be compiled and maintained as part of 
the contractor's affirmative action program.  This data should include applicant flow data and 
applicant rejection ratios indicating minority status. 
 
Compliance Status: No State Contractor's compliance status shall be judged alone by 
whether or not he reaches his goals and meets his timetables.  Rather each Contractor's 
compliance posture shall be reviewed and determined by reviewing the contents of his 
program, the extent of his adherence to his program and his good faith efforts to make his 
program work toward the realization of the program's goals within the timetables set for 
completion. 

  
 
 

“APPENDIX C” OF THE STATE EEO BID CONDITIONS 
 

FEMALE UTILIZATION GOALS 
 
OAC 123:2-3-05 Required utilization analysis and goals 
 
(A) Each state-involved contractor shall include in his/her affirmative action program the 
information and analysis required pursuant to part IV 401-C of appendix A of rule 123:2-1-01 
of the Administrative Code, in addition to female utilization requirements pursuant to the 
governor’s “Executive Order 84-9” and this rule. 
 
(B) As required by the governor’s “Executive Order 84-9”, the utilization of women shall be, at 
a minimum, that currently in use by the federal government as of February 15, 1984. This 
requirement stated at C.F.R. part 60-4 is 6.9 percent utilization of women. This requirement 
shall remain at 6.9 percent unless further amended by the governor in a subsequent order. 
This requirement shall be met by a determination of work hours utilized in the same manner 
as minority utilization hours are calculated. 
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