OFFICE OF THE FULTON COUNTY ENGINEER
Frank T. Onweller, P.E., P.S.,
County Engineer
9120 Co. Rd. 14
Wauseon, OH 43567-9669
Telephone: 419-335-3816  Fax: 419-335-1091

Rod Creager, P.E., P.S,,
Chief Deputy Engineer

BIDDERS TABULATION ENGINEER'S Gerken Paving, Inc. Ward Construction Co.
PROJECT 2018 Widening & Resurfacing of Chesterfield Township Road 16-3 $162,765.00 $145,416.98 $160,864.00
BID DATE : April 17, 2018 -10.7% -1.2%
REF ITEM UNIT ESTIMATED UNIT ESTIMATED UNIT ESTIMATED
NO. NO. QUANTITY UNITS DESCRIPTION PRICE COST PRICE COST PRICE COST
Chesterfield Towship
Widening & Resurfacing of Chesterfield Township Road 16-3
(Between US 20 & Road S)
1 202 192 S.Y. Pavement Removed for BUttoints................ooooiiiiiiiiiiiii s $ 14.00 $ 2,688.00 | $ 9.00 $ 1,728.00 | $ 700 $ 1,344.00
2 203 330 C.Y. Excavation for Pavement Widening..............cccuviiieiiiiiiiiiiniie e $ 35.00 $ 11,550.00 | $ 25.00 $ 8,250.00 | $ 30.00 $ 9,900.00
3 204 2374 S.Y. Subgrade Compaction, Widening TrenCh..............ocooiviiiiiiiiiiiiiiiiii i $ 030 $ 712.20 [ $ 027 $ 640.98 | $ 050 $ 1,187.00
4 253 50 C.Y.  PaVvement REPAIN...........ouuiuitiit it $ 270.00 $ 13,500.00 [ $ 210.00 $ 10,500.00 [ $ 165.00 $ 8,250.00
5 301 330 C.Y. Asphalt Concrete Base, Widening Trench. . % 135.00 $ 44,550.00 | $ 125.00 $ 41,250.00 | $ 140.00 $ 46,200.00
6 407 950 GAL.  TACK COBL.....c.ii it et et e e e e e $ 200 $ 1,900.00 | $ 190 $ 1,805.00 [ $ 200 $ 1,900.00
7 441 550 C.Y. AC Surface Course, Type 1 (448), PG 64-22, 1.5 $ 145.00 $ 79,750.00 [$ 127.00 $ 69,850.00 | $ 149.00 $ 81,950.00
8 617 99 C.Y. Aggregate Shoulder Reconditioning.............ccoooiiiiiiiiiiiiiiiici i $ 60.00 $ 5,940.00 | $ 57.00 $ 5,643.00 [ $ 67.00 $ 6,633.00
9 103 1 LUMP Premium for Contract Performance & Maintenance Guarantee Bond.. 157480 $ 157480 ($ 750.00 $ 750.00 [ $ 1,500.00 $ 1,500.00
10 614 1 LUMP  Maintaining TraffiC............cccciiiiiiiiiiiiiiccci $ 600.00 $ 600.00 ( $ 5,000.00 $ 5,000.00 | $ 2,000.00 $ 2,000.00
Total Amount of Bid ... $ 162,765.00 $ 145,416.98 $ 160,864.00
% Difference From Engineer's Estimate -10.7% -1.2%






